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INVITATION FOR BIDS

Date: 25 May, 2026
Loan No and Title: 57042-001; Title: Assam Sustainable Wetland and Integrated Fisheries
Transformation (SWIFT) Project

Contract No.: ARIAS /ADB-SWIFT/CW10-63

Title: Conservation, Restoration and Rejuvenation works of the ‘Singra Beel’ under Dhubri District
under the Assam SWIFT Project

Deadline for Submission of Bids: 15 June, 2026

1.

The Government of Assam through Government of India has applied for financing from the Asian
Development Bank (ADB) toward the cost of Assam Sustainable Wetland and Integrated Fisheries
Transformation (SWIFT) Project. Part of this financing will be used for payments under the
Contract named above. Bidding is open to Bidders from eligible source countries of ADB.

The ARIAS Society (“the Employer”) invites bids from eligible Bidders for the Construction and
Completion of Conservation, Restoration and Rejuvenation works of the ‘Singra Beel’’ of Dhubri
District under the Assam SWIFT Project (“the Works”).

Open competitive bidding will be conducted in accordance with ADB’s Procurement Directive for
ADB Borrowers: Goods, Works, Non-consulting and Consulting Services (2026, as amended from
time to time and is open to all Bidders from eligible countries as described in the Bidding
Document.

Only eligible Bidders with the following key qualifications defined in the Bidding Document may
participate in this bidding:

(a) Average Annual Construction Turnover for last five (5) years (2020-21 to 2024-25) equal to or
more than INR 1.50 Crore (Indian Rupees One Crore and Fifty Lakh only),

(b) Successfully or substantially completed at least one civil works contract within the last seven
(7) years, where the value of the Bidder’s participation exceeds INR 74.91 Lakh (Rupees Seventy
Four Lakh Ninety One Thousand Only),

(c) Has experience in Construction of Civil works related to water resources management
structures.

(d) Meet other requirements as indicated in the bid document.

However, for complete eligibility and qualification requirements, Section-3 of the bidding document
shall be referred.

To obtain further information and inspect the bidding documents, Bidders should contact: The
ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, Guwahati - 781022 (Assam, India)
[Tel:+91361-2332004; email: swift-spd@arias.in]
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mailto:swift-spd@arias.in

6. The bidding document is available online on http://assamtenders.gov.in from10:00 A.M. of 25
May, 2026 to 02:00 P.M. of 15 June, 2026 for a non-refundable fee of Rs. 3000/- (Rupees
Three Thousand only) to be submitted online on http://www.assamtenders.gov.in along with the
bid. The bidders would be responsible for ensuring that any addendum available on the website is
also downloaded and incorporated. .

7. For submission of the bid, the bidder is required to have Digital Signature Certificate (DSC) from
one of the Certifying Authorities authorised by Government of India for issuing DSC. Aspiring
bidders who have not obtained the user ID and password for participating in e-procurement in
this Project, may obtain the same from the website:http://assamtenders.gov.in. .

8. Bids must be submitted online on http://www.assamtenders.gov.in on or before 02:00 P.M. of
15 June, 2026 and the Technical Part’ of the bids will be opened online at 02:15 P.M. of 15
June, 2026. The “Financial Part” shall remain unopened in the e-procurement system until the
second public Bid opening for the financial part. Any bid or modifications to bid (including
discount) received outside e-procurement system will not be considered. If the office happens to
be closed on the date of opening of the bids as specified, the bids will be opened on the next
working day at the same time. The electronic bidding system would not allow any late submission
of bids.

9. All Bids must be accompanied by a Bid Security for the amount of Rs. 3,00,000/- (Rupees Three
Lakh only) which can be deposited online on http://www.assamtenders.gov.in as per OM
No.FEB.269/2017/27 dated 21.08.2019. In case, the bidder wishes to submit Bid Security in
the form of a Bank Guarantee, the bidder is required to submit the same in hard copy (original) in
addition to uploading the scanned copy as a part of the online bid submission. The Bank
Guarantee shall have to be valid for 28 days beyond the validity of the bid. Exemption for Bid
Security for SC / ST or any other organisation / agency shall not be applicable. The Bid Security
amount is fixed as shown in the bid document. Bids from bidders with lesser amount of Bid
Security shall be rejected outright.

10. A pre-bid meeting will be held on 11:00 A.M. of 02 June, 2026 at the ARIAS Society, Agriculture
Complex, Khanapara, G.S. Road, Guwahati - 781022 (Assam, India) to clarify the issues and to
answer questions on any matter that may be raised at that stage as stated in ITB of Instructions
to Bidders’ of the bidding document. Bidders are advised to download the bidding document prior
to the pre-bid meeting in order for bidders to have a good understanding of the scope of work
under this contract for discussion and clarification at the pre-bid meeting.

11. Other details can be seen in the bidding document. The Employer shall not be liable for any delays
due to system failure beyond its control. Even though the system will attempt to notify the bidders
of any bid updates, the Employer shall not be liable for any information not received by the bidder.
It is the bidders’ responsibility to verify the website for the latest information related to this bid.

12.Bids will be opened online at 02:15 P.M. of 15 June, 2026 i.c. promptly after the deadline for bid
submission in the presence of Bidders’ representatives who choose to attend.

Sd/-
State Project Director
ARIAS Society

Package No. CW10-63


http://assamtenders.gov.in/
http://www.assamtenders.gov.in/
http://assamtenders.gov.in/
http://www.assamtenders.gov.in/
http://www.assamtenders.gov.in/




Section 1: Instructions to Bidders

This section specifies the procedures to be followed by Bidders when preparing and submitting
their Bids. Information is also provided on the submission, opening, evaluation of bids, and
award of contract.

A L 1T 0 1] o7 W S 1
1. SCOPE OF B .. cniiiiiiie e 2

2. SOULCE Of FUNIAS . c.n e et eae e 2

3. Fraud and CormUPtion ...ttt e e et e e et e e e et e e e eaeaneneanes 3

4. | DA T=q1 o) (S 23 Te Lo 1< o < F PP TP RPN 4

S. Eligible Materials, Equipment, and ServiCes ........cccovuviriiiiiiiiiiiniiiiiiiieeneseeeneeanes 6

B Contents of Bidding DOCUMIENT ... ..c.uiuiniiiiiii et anes 6
6. Sections of Bidding DOCUMIENT ....c.ueuiniiiiiii e 6

7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting...........c.ccoceevvuvenennnne. 7

8. Amendment of Bidding DOCUIMENT ... ...ocuiuiiiiiiiiiii e 7

C. Preparation Of Bids. ..ottt aan 7
9. COSt Of BIAAINE - eueeneniiine et 7

10. Language of Bid ......cuiniiii e 8

11. Documents Comprising the Bid........ccouviiiiiiiiiii e 8

12. Letter of Bid and Schedules .........ooiiiiiiiii e 8

13. ATernative Bids ..c.ueuiiii e 8

14. SUDCONTIACTOTS L.ttt et ettt e e et e e e e e e e 9
Documents Establishing.... ..o 9

15. the Qualifications of the Bidder........coouiriiiiiiiii et 9

16. Documents Comprising the Technical Proposal ..........ccocvvviiiiiiiiiiiiininiiinniineennen 9

17. Bid Prices and DISCOUNLES ..c.uiuiniiiiii et eae e 9

18. Currencies of Bid and Payment ........c.cooiiiiiii e 10

19. Period of Validity of Bids ....cueuiuiiniiii e 10

20. Bid Security/ Bid-Securing Declaration ...........ccoeeiiviiiiiiininiiniiiinni e 10

21. Format and Signing of Bid ......ccouviiiiiiiiiii e 11

D. Submission and Opening of BidS.....ccviuiiiiiiiii e 12
22. Sealing and Marking of BidS......c..veuiiiiiiiiiiiiiii e 12

23. Deadline for Submission of BidS......covuiiiiiiiiiii e 12

24. Late Bias «ueeuenniiiiiei et aaes 12

25. Withdrawal, Substitution, and Modification of BidS .........ccccoviiiiiiiiiiiiiiiiiinnn, 12

26. | 2376 @] 0157 o 11 o V= SO P PRSP 13

E. Evaluation and CompariSon Of BidS......ciuiiiiiiiiiiiiiiiee et 14
27. (@707aNale [S3a L u = E L n /AN PP PPN 14

Table of Clauses

Package No. CW10-63



A.

1.
1.1

1.2

2.
2.1

28. Clarification Of Bids ..o.iuiiiiiiiiiiie e e 15
29. Qualification of the Bidder ........c..oiiiiiiii e 15
30. Deviations, Reservations, and OmiSSIONS ...c.iuiiiiiiiiiiiiirererereeereneeneaeeanas 15
31. Determination of RESPONSIVENESS t.uiuiuiiniiiiiiiie et ee e e e enenaans 15
32. Nonmaterial NONnCONTOrmMIties ....ouvin it e e 16
34. Correction of Arithmetical ETTOrS ...o.iuiiniiiiiiiii e 16
35. Conversion to SiNgle CUITEIICY ..uivuiunininiin ittt e e eaeeaes 17
36. DOmeEStIC PreferenCe. .. . e 17
37. Financial Evaluation ..........oiiiiii e e 17
38. Combined Technical and Financial SCOTES........vviiiiiiiiiiiiiiiiiiiiii e ee e
39. Abnormally LOw Bids .....cuuiniiiii e 17
40. Unbalanced or Front-Loaded BidS ......ccooiiiiiiiiiiiiiii e 18
41. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids.........c.cceeuvennnt. 18
PaNv7720 o6 o) 00 s 1 = Yo AP 18
42, P\ 722 F e B @ g (o £ PP 18
43. Notice of Intention for Award of Contract...........coeeiiviiiiiiiiiiiiii e 19
44, Invitation to Finalization of the Draft Contract Before Notification of Award.......... 19
45. Standstill Period .....c.eniniiiiii e 19
46. Notification Of AWATA ........ouiiiiiiiii e et e e e e enaan s 19
47. SigNing Of CONEITACE ..evutiiiiiiiiii e 20
48. Performance SECUTLILY ..c.uvuuiiniiiii e 20
49, Bidding-Related ComplaintS........eeeuiuriiniiriiiei et et 20
General

Scope of Bid

In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet (BDS), the
Employer, as indicated in the BDS, issues this Bidding Document for the procurement of
the Works as specified in Section 6 (Employer’s Requirements). The name, identification,
and number of contracts of this bidding are provided in the BDS.

Throughout this Bidding Document,

(@)
(b)
()

the term “in writing” means communicated in written form and delivered against
receipt;

except where the context requires otherwise, words indicating the singular also
include the plural and words indicating the plural also include the singular; and

“day” means calendar day.

Source of Funds

The Borrower or Recipient (hereinafter called “Borrower”) indicated in the BDS has applied
for or received financing (hereinafter called “funds”) from the Asian Development Bank
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2.2

3.
31

(hereinafter called “ADB”) toward the cost of the project named in the BDS. The Borrower
intends to apply a portion of the funds to eligible payments under the contract(s) for which
this Bidding Document is issued.

Payments by ADB will be made only at the request of the Borrower and upon approval by
ADB in accordance with the terms and conditions of the Financing Agreement between the
Borrower and ADB (hereinafter called “Financing Agreement”), and will be subject in all
respects to the terms and conditions of that Financing Agreement. No party other than the
Borrower shall derive any rights from the Financing Agreement or have any claim to the
funds.

Fraud and Corruption

ADB requires Borrowers (including beneficiaries of ADB-financed activity) and their
personnel, as well as firms and individuals participating in an ADB-financed activity,
including but not limited to, Bidders, Suppliers, and Contractors, agents, subcontractors,
sub consultants, service providers, sub suppliers, manufacturers (including their respective
officers, directors, employees and personnel) under ADB-financed contracts to observe the
highest standard of ethics during the procurement and execution of such contracts in
accordance with ADB’s Anticorruption Policy (1998, as amended from time to time). In
pursuance of this policy, ADB

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party;

(i) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party;

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related
activity, either committed intentionally or through reckless disregard; and

(vi) “integrity violation” means any act, as defined under ADB’s Investigation
and Enforcement Framework (as amended from time to time),, which
violates ADB’s Anticorruption Policy, including to (v) above and the
following: failure to disclose and manage conflict of interest!. obstructive
practice, violations of debarment, retaliation against whistleblowers or
witnesses, and other violations of ADB’s Anticorruption Policy, including
failure to adhere to the highest ethical standard.

(b) will reject a proposal for award if it determines that the Bidder recommended for
award or any of its officers, directors, employees, personnel, subconsultants,
subcontractors, service providers, suppliers or manufacturers has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for the Contract;

(c) will cancel the portion of the financing allocated to a contract if it determines at
any time that representatives of the Borrower or of a beneficiary of ADB financing
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or
other integrity violations during the procurement or the execution of that

1 Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance
of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.
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3.2

3.3

3.4

3.5

4.2

contract, without the Borrower having taken timely and appropriate action
satisfactory to ADB to remedy the situation, including by failing to inform ADB
in a timely manner at the time they knew of the integrity violations;

(d) will impose enforcement and disclosure actions on a firm or an individual, at
any time, in accordance with ADB’s Anticorruption Policy and Investigation and
Enforcement Framework,, including declaring ineligible, either indefinitely or for
a stated period of time, to participate? in ADB-financed, -administered, or -
supported activities or to benefit from an ADB-financed, -administered, or -
supported contract, financially or otherwise, if it at any time determines that the
firm or individual has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations; and

(e) will have the right to require that a provision be included in Bidding document
and in contracts financed, administered, or supported by ADB, requiring
Bidders, suppliers, and contractors, consultants, manufacturers, service
providers and other third parties engaged or involved in ADB-related activities,
and their respective officers, directors, employees and personnel, to permit ADB
or its representative to inspect the site and their assets, accounts and records
and other documents relating to the bid submission and contract performance
and to have them audited by auditors appointed by ADB.

All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and other
third parties engaged or involved in ADB-related activities, and their respective officers,
directors, employees and personnel, are required to cooperate fully in any investigation when
requested by ADB to do so. As determined on a case by case basis by ADB, such cooperation
is set out in detail in the Investigation and Enforcement Framework.

All Bidders, consultants, contractors and suppliers shall require their officers, directors,
employees, personnel, and agents to ensure that, in its contracts with its subconsultants,
Subcontractors and other third parties engaged or involved in ADB-related activities, such
subconsultants, Subcontractors and other third parties similarly are required to cooperate
fully in any investigation when requested by ADB to do so.

The Employer hereby puts the Bidder on notice that the Bidder or any Joint Venture partner
of the Bidder (if any) may not be able to receive any payments under the Contract if the
Bidder or any of its Joint Venture partners, as appropriate, is, or is owned (in whole or in
part) by a person or entity subject to applicable sanctions.

Furthermore, Bidders shall be aware of the provisions stated in GCC 28.3 and 73.2(i).

Eligible Bidders

A Bidder may be a natural person, private entity, or government-owned enterprises subject
to ITB 4.5—or any combination of them with a formal intent to enter into an agreement or
under an existing agreement in the form of a Joint Venture. In the case of a Joint Venture:

(@) all partners shall be jointly and severally liable; and

(b) the Joint Venture shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the
parties of the Joint Venture during the bidding process and, in the
event the Joint Venture is awarded the Contract, during contract
execution.

A Bidder, and all parties constituting the Bidder, shall have the nationality of an eligible
country, in accordance with Section 5 (Eligible Countries). A Bidder shall be deemed to have
the nationality of a country if the Bidder is a citizen or is constituted, incorporated, or
registered, and operates in conformity with the provisions of the laws of that country. This
criterion shall also apply to the determination of the nationality of proposed Subcontractors

2 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity
(different names are used depending on the particular Bidding Document).
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4.3

4.4

4.5

or Suppliers for any part of the Contract including related services.

A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest
shall be disqualified. A Bidder may be considered to be in a conflict of interest with one or
more parties in this bidding process if any of, including but not limited to, the following
apply:

@) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from any of
them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common

third parties, that puts them in a position to have access to material
information about or improperly influence the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding process;
or

(e a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a Joint Venture, except for
alternative offers permitted under ITB 13 of the Bidding Document.
This will result in the disqualification of all Bids in which it is involved.
However, subject to any finding of a conflict of interest in terms of ITB
4.3 (a)-(d) above, this does not limit the participation of a Bidder as a
Subcontractor in another Bid or of a firm as a Subcontractor in more
than one Bid; or

() a Bidder, Joint Venture partner, associate, parent company, or any
affiliated entity, participated as a Consultant in the preparation of the
design or technical specifications of the works that are the subject of
the Bid; or

(9) a Bidder was affiliated with a firm or entity that has been hired (or is
proposed to be hired) by the Employer or Borrower as Project Manager
for the Contract; or

(h) a Bidder would be providing goods, works, or nonconsulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the BDS ITB
2.1 that it provided or were provided by any affiliate that directly or
indirectly controls, is controlled by, or is under common control with
that firm; or

() a Bidder that has a financial or familial relationship with the
Employer’s personnel including personnel of project
implementing/executing agency, or of a recipient of a part of the loan
who: (i) are directly or indirectly involved in the preparation of the
Bidding Document or specifications of the contract, and/or the bid
evaluation process of such contract; or (ii) would be involved in the
implementation or supervision of such contract unless the conflict
stemming from such relationship has been resolved in a manner
acceptable to ADB throughout the procurement process and execution
of the contract.

A firm will not be eligible to participate in any procurement activities under an ADB-
financed, -administered, or -supported project while under suspension or debarment by
ADB pursuant to its Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by ADB, or enforced by ADB pursuant to the Agreement for Mutual Enforcement
of Debarment Decisions. A bid from a suspended or debarred firm will be rejected and such
bid may be in breach of debarment conditions, thereby subject to further ADB’s
investigation.

Government-owned enterprises in the Employer’s country shall be eligible only if they can
establish that they (i) are legally and financially autonomous, (ii) operate under commercial
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4.6

4.7

4.8

5.2

6.2
6.3

6.4

law, and (iii) are not a dependent agency of the Employer.

A Bidder shall not be under suspension from Bidding by the Employer as the result of the
execution of a Bid—Securing Declaration.

Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

Bidders shall be excluded if, by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the United Nations, the
Borrower’s country prohibits any import of goods from, or payments to, a particular country,
person, or entity in respect of goods or services originating in that country. Where the
Borrower’s country prohibits payments to a particular person or entity or for particular
goods or services by such an act of compliance, that firm shall be excluded.

Eligible Materials, Equipment, and Services

The materials, equipment, and services to be supplied under the Contract shall have their
origin in eligible source countries as defined in ITB 4.2 and all expenditures under the
Contract will be limited to such materials, equipment, and services. At the Employer’s
request, Bidders may be required to provide evidence of the origin of materials, equipment,
and services.

For purposes of ITB 5.1 above, “origin” means the place where the materials and equipment
are mined, grown, produced, or manufactured, and from which the services are provided.
Materials and equipment are produced when, through manufacturing, processing, or
substantial or major assembling of components, a commercially recognized product results
that differs substantially in its basic characteristics or in purpose or utility from its
components.

Contents of Bidding Document

Sections of Bidding Document

The Bidding Document consists of Parts I, II, and III, which include all the sections indicated
below, and should be read in conjunction with any addenda issued in accordance with ITB
8.

PART I Bidding Procedures
+ Section 1 Instructions to Bidders (ITB)
* Section 2 Bid Data Sheet (BDS)
¢ Section 3 Evaluation and Qualification Criteria (EQC)
* Section 4 Bidding Forms (BDF)
+ Section 5 Eligible Countries (ELC)
PART II Requirements
* Section 6 Employer’s Requirements (ERQ)
PART III Conditions of Contract and Contract Forms
* Section 7 General Conditions of Contract (GCC)
* Section 8 Particular Conditions of Contract (PCC) including attachments
+ Section 9 Contract Forms (COF)
The IFB issued by the Employer is not part of the Bidding Document.

The Employer is not responsible for the completeness of the Bidding Document and their
addenda, if they were not obtained directly from the source stated by the Employer in the
IFB.

The Bidder is expected to examine all instructions, forms, terms, and specifications in the
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7.3

7.4

7.5

7.6

7.7

8.2

8.3

Bidding Document. Failure to furnish all information or documentation required by the
Bidding Document may result in the rejection of the bid.

Clarification of Bidding Document, Site Visit, Pre-Bid Meeting

A prospective Bidder requiring any clarification on the Bidding Document shall contact the
Employer in writing at the Employer’s address indicated in the BDS or raise his inquiries
during the pre-bid meeting if provided for in accordance with ITB 7.4. The Employer will
respond in writing to any request for clarification, provided that such request is received
prior to the deadline for submission of bids, within a period given in the BDS. The Employer
shall forward copies of its response to all Bidders who have acquired the Bidding Document
in accordance with ITB 6.3, including a description of the inquiry but without identifying its
source. Should the Employer deem it necessary to amend the Bidding Document as a result
of a request for clarification, it shall do so following the procedure under ITB 8 and ITB 23.2.

The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain
for itself, on its own risk and responsibility, all information that may be necessary for
preparing the Bid and entering into a contract for the construction of the Works. The costs
of visiting the Site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted permission by the Employer
to enter its premises and lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release and indemnify the Employer
and its personnel and agents from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided for
in the BDS. The purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

The Bidder is requested to submit any questions in writing, to reach the Employer not
later than 1 week before the meeting.

Minutes of the pre-bid meeting, including the text of the questions raised—without
identifying the source—and the responses given, together with any responses prepared after
the meeting, will be transmitted promptly to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3. Any modification to the Bidding Document that may
become necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an addendum pursuant to ITB 8 and not through the
minutes of the pre-bid meeting.

Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

Amendment of Bidding Document

At any time prior to the deadline for submission of Bids, the Employer may amend the
Bidding Document by issuing addenda.

Any addendum issued shall be part of the Bidding Document and shall be communicated
in writing to all who have obtained the Bidding Document from the Employer in accordance
with ITB 6.3.

To give prospective Bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer may, at its discretion, extend the deadline for the
submission of Bids, pursuant to ITB 23.2.

Preparation of Bids

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid,
and the Employer shall in no case be responsible or liable for those costs, regardless of the
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13.2

conduct or outcome of the bidding process.

Language of Bid

The Bid, as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer, shall be written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the relevant passages in the
language specified in the BDS, in which case, for purposes of interpretation of the Bid, such
translation shall govern.

Documents Comprising the Bid

The Bid shall comprise two envelopes submitted simultaneously, one called the Technical
Bid containing the documents listed in ITB 11.2 and the other the Price Bid containing the
documents listed in ITB 11.3, both envelopes enclosed together in an outer single envelope.

The Technical Bid shall comprise the following:
(@) Letter of Technical Bid;
(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 20;
(c) alternative Bids, if permissible, in accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 21.2;

(e) documentary evidence in accordance with ITB 15, establishing the Bidder’s
qualifications to perform the contract if its Bid is accepted,;

() Technical Proposal in accordance with ITB 16; and

(g) any other document required in the BDS.
The Price Bid Shall Comprise the following;

(@) Letter of Price Bid;

(b) completed Price Schedules, in accordance with ITB 12 and ITB 17;

(c) alternative price Bids, at Bidder’s option and if permissible, in accordance with

ITB 13; and

(d) any other document required in the BDS.
In addition to the requirements under ITB 11.1, Bids submitted by a Joint Venture shall
include a copy of the Joint Venture Agreement entered into by all partners. Alternatively, a
Letter of Intent to execute a Joint Venture Agreement in the event of a successful Bid shall

be signed by all partners and submitted with the Bid, together with a copy of the proposed
agreement.

Letters of Bid and Schedules

The Letters of Technical Bid and Price Bid, and Schedules, and all documents listed under
Clause 11, shall be prepared using the relevant forms in Section 4 (Bidding Forms), if so
provided. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted. All blank spaces shall be filled in with the information
requested and as required in the BDS.

Alternative Bids

Unless otherwise indicated in the BDS, alternative Bids shall not be considered. If permitted,
the evaluation method will be as specified in Section 3 (Evaluation and Qualification
Criteria).

Unless otherwise indicated in the BDS, alternative times for completion shall not be
considered. If permitted, the evaluation method will be as specified in Section 3 (Evaluation
and Qualification Criteria).
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Unless otherwise indicated in the BDS, alternative technical solutions shall not be
considered. If permitted to submit alternative technical solutions for specified parts of the
Works, such parts will be identified in the BDS and described in Section 6 (Works’
Requirements). The method for their evaluation will be stipulated in Section 3 (Evaluation
and Qualification Criteria.

Except as provided under ITB 13.3 above, Bidders wishing to offer technical alternatives to
the requirements of the Bidding Document must first price the Employer’s design as
described in the Bidding Document and shall further provide all information necessary for
a complete evaluation of the alternative by the Employer, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the Most
Advantageous Bid conforming to the basic technical requirements shall be considered by
the Employer.).

Subcontractors

Unless otherwise stated in the BDS, the Employer does not intend for the contractor to
execute any specific elements of the Works through nominated Subcontractors.

If Subcontractors are proposed for any of the key activities listed in Section 3 (Evaluation
and Qualification Criteria) 2.4.2, they shall be considered as “Specialist Subcontractors” and
shall meet qualification requirements for the relevant key activities.

Documents Establishing the Qualifications of the Bidder

To establish its qualifications to perform the Contract in accordance with Section 3
(Evaluation and Qualification Criteria), the Bidder shall provide the information requested
in the corresponding information sheets included in Section 4 (Bidding Forms).

Domestic Bidders, individually or in Joint Ventures, applying for eligibility for domestic
preference shall supply all information required to satisfy the criteria for eligibility as
described in ITB 36.

Documents Comprising the Technical Proposal

The Bidder shall furnish a Technical Proposal including a statement of work methods,
equipment, personnel, schedule as well as the bidder’s, environmental, health, and safety
management plan (EHSMP) and other environmental. Health, and safety (EHS) management
documents required in the BDS commensurate with the proposed scope of works, and any
other information stipulated in Section 4 (Bidding Forms), in sufficient detail to demonstrate
the adequacy of the Bidders’ proposal to meet the work requirements and the completion
time.

Bid Prices and Discounts

The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the Schedules
shall conform to the requirements specified below.

The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling in
prices for all items of the Works, as identified in Section 4 (Bidding Forms). In case of
admeasurement contracts, the Bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or price is entered by the
Bidder will not be paid for by the Employer when executed and shall be deemed covered by
the rates for other items and prices in the Bill of Quantities. Unit rates and prices for all
items of the Works described in the Bill of Quantities shall be expressed in positive values.
If unit rates and prices are expressed in negative values, the bid will be rejected.

The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, excluding
any discounts offered. Absence of the total bid price in the Letter of Bid may result in the
rejection of the Bid.

The Bidder shall quote any discounts and the methodology for their application in the Letter
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of Price Bid, in accordance with ITB 12.1.
The prices shall be either fixed or adjustable as specified in the BDS.

(@) In the case of Fixed Price, prices quoted by the Bidder shall be fixed during the Bidder’s
performance of the contract and not subject to variation on any account. A Bid
submitted with an adjustable price will be treated as nonresponsive and rejected.

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be subject to
adjustment during the performance of the contract to reflect changes in the cost
elements such as labor, material, transport, and contractor’s equipment in accordance
with the provisions of the Conditions of Contract. A Bid submitted with a fixed price will
be treated as nonresponsive and be rejected. The Bidder shall furnish the indexes and
weightings for the price adjustment formulas in the Tables of Adjustment Data included
in Section 4 (Bidding Forms) and the Employer may require the Bidder to justify its
proposed indexes and weightings. Any bid that omits indexes and weightings shall be
subject to clarification with the Bidder.

If so indicated in ITB 1.1, bids are invited for individual contracts or for any combination of
contracts (packages). Bidders wishing to offer any price reduction for the award of more than
one Contract shall specify in their bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Price reductions or discounts shall
be submitted in accordance with ITB 17.4, provided the Bids for all contracts are submitted
and opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 28 days prior to the deadline for submission of bids, shall be
included in the rates and prices and the total bid price submitted by the Bidder.

Currencies of Bid and Payment
The currency(ies) of the Bid and payment shall be as specified in the BDS.

Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their
local and foreign currency requirements, and to substantiate that the amounts included in
the prices shown in the appropriate form(s) of Section 4, in which case a detailed breakdown
of the foreign currency requirements shall be provided by Bidders.

Period of Validity of Bids

Bids shall remain valid for the bid validity period specified in the BDS. The bid validity period
starts from the date fixed for the bid submission deadline date prescribed by the Employer
in accordance with ITB 23.1. A bid valid for a shorter period shall be rejected by the
Employer as nonresponsive.

In exceptional circumstances, prior to the expiration of the bid validity period, the Employer
may request Bidders to extend the period of validity of their Bids. The request and the
responses shall be made in writing. If a bid security is requested in accordance with ITB 20,
it shall also be extended 28 days beyond the deadline of the extended bid validity period. A
Bidder may refuse the request without forfeiting its bid security. A Bidder granting the
request shall not be required or permitted to modify its Bid.

Bid Security/ Bid-Securing Declaration

Unless otherwise specified in the BDS, the Bidder shall furnish as part of its Bid, in original
form, either a Bid-Securing Declaration or a bid security as specified in the BDS. In the case
of a bid security, the amount and currency shall be as specified in the BDS.

If a Bid-Securing Declaration is required pursuant to ITB 20.1, it shall use the form included
in Section 4 (Bidding Forms). The Employer will declare a Bidder ineligible to be awarded a
Contract for a specified period of time, as indicated in the BDS, if a Bid-Securing Declaration
is executed.

If a bid security is specified pursuant to ITB 20.1, the bid security shall be, at the Bidder’s
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option, in any of the following forms:

(a) an unconditional bank guarantee (hard copy of the bank guarantee or in the
form of SWIFT message MT760), or

(b) an irrevocable letter of credit, or

(c) a cashier’s or certified check all from a reputable source from an eligible country

as described in Section 5 (Eligible Countries). In the case of a bank guarantee,
the bid security shall be submitted either using the Bid Security Form included
in Section 4 (Bidding Forms) or another form acceptable to the Employer. The
form must include the complete name of the Bidder. The bid security shall be
valid for 28 days beyond the original validity period of the bid, or beyond any
period of extension if requested under ITB 19.2.

Unless otherwise specified in the BDS, any Bid not accompanied by a substantially
compliant bid security or Bid-Securing Declaration, if one is required in accordance with
ITB 20.1, shall be rejected by the Employer as nonresponsive.

If a bid security is specified pursuant to ITB 20.1, the bid security of substantially
nonresponsive Technical Bids shall be returned before opening the Price Bids. The bid
security of unsuccessful Bidders at Price Bid Evaluation shall be returned promptly upon
the successful Bidder’s furnishing of the Performance Security pursuant to ITB 47.

If a bid security is specified pursuant to ITB 20.1, the bid security of the successful Bidder
shall be returned promptly once the successful Bidder has signed the Contract and
furnished the required Performance Security.

.The bid security may be forfeited or the Bid-Securing Declaration executed, if

(@) notwithstanding ITB 25.3, a Bidder withdraws its bid during the period of bid
validity specified by the Bidder on the Letter of Bid, except as provided in ITB
19.2; or

(b) the successful Bidder fails to
(i) sign the Contract in accordance with ITB 46;
(i) furnish a Performance Security in accordance with ITB 47;
(i) accept arithmetical corrections in accordance with ITB 33; or
(iv) furnish a domestic preference security, if applicable.

If the bid security is required as per ITB 20.1, the bid security of a Joint Venture shall be
in the name of the Joint Venture that submits the Bid. If the Joint Venture has not been
legally constituted at the time of bidding, the bid security shall be in the name of any or all
of the Joint Venture partners. If the Bid- Securing Declaration is required as per ITB 20.1,
the Bid-Securing Declaration of a Joint Venture shall be in the name of the Joint Venture
that submits the Bid. If the Joint Venture has not been legally constituted at the time of
bidding, the Bid-Securing Declaration shall be in the names of all future partners as named
in the letter of intent mentioned in ITB 4.1.

Format and Signing of Bid

The Bidder shall prepare one original set of documents comprising the Technical Bid and
one original set of the Price Bid as described in ITB 11 and clearly mark it “ORIGINAL-
TECHNICAL BID and ORIGINAL PRICE BID.” Alternative Bids, if permitted in accordance
with ITB 13, shall be clearly marked “ALTERNATIVE.” In addition, the Bidder shall submit
copies of the Technical and Price Bid in the number specified in the BDS, and clearly mark
each of them “COPY.” In the event of any discrepancy between the original and the copies,
the original shall prevail.

The original and all copies of the Bid shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall
consist of a written confirmation as specified in the BDS and shall be attached to the Bid.
The name and position held by each person signing the authorization must be typed or
printed below the signature. If a Bidder submits a deficient authorization, the Bid shall not
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be rejected in the first instance. The Employer shall request the Bidder to submit an
acceptable authorization within the number of days as specified in the BDS. Failure to
provide an acceptable authorization within the period stated in the Employer’s request shall
cause the rejection of the Bid. If either the Letter of Technical Bid or Price Bid or the Bid-
Securing Declaration (if applicable) is not signed, the Bid shall be rejected.

Any amendments such as interlineations, erasures, or overwriting shall be valid only if they
are signed or initialed by the person signing the Bid.

Submission and Opening of Bids

Sealing and Marking of Bids

Bidders shall submit their Bids as specified in the BDS. Procedures for submission, sealing,
and marking are as follows:

(8) Bidders submitting Bids by mail or by hand shall enclose the original of the
Technical Bid, the original of the Price Bid, and each copy of the Technical Bid and
each copy of the Price Bid, in separate sealed envelopes, duly marking the envelopes
as “ORIGINAL - TECHNICAL BID,” “ORIGINAL - PRICE BID,” and “COPY NO... -
TECHNICAL BID” and “COPY NO.... - PRICE BID.” These envelopes, the first
containing the originals and the others containing copies, shall then be enclosed in
one single envelope per set. If permitted in accordance with ITB 13, alternative Bids
shall be similarly sealed, marked and included in the sets. The rest of the procedure
shall be in accordance with ITB 22.2 and ITB 22.5.

(b) Bidders submitting Bids electronically shall follow the electronic bid submission
procedures specified in the BDS.

The inner and outer envelopes shall
(@) bear the name and address of the Bidder;
(b) be addressed to the Employer as provided in BDS 23.1;
(c) bear the specific identification of this bidding process indicated in BDS 1.1; and
(d) Dbear a warning not to open before the time and date for bid opening.

The outer envelopes and the inner envelopes containing the Technical Bid shall bear a
warning not to open before the time and date for the opening of Technical Bid, in accordance
with ITB 25.1.

The inner envelopes containing the Price Bid shall bear a warning not to open until advised
by the Employer in accordance with ITB 26.7.

If all envelopes are not sealed and marked as required, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

Deadline for Submission of Bids

Bids must be received by the Employer at the address and no later than the date and time
indicated in the BDS.

The Employer may, at its discretion, extend the deadline for the submission of Bids by
amending the Bidding Document in accordance with ITB 8, in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline shall thereafter
be subject to the deadline as extended.

Late Bids

The Employer shall not consider any Bid that arrives after the deadline for submission of
bids, in accordance with ITB 23. Any Bid received by the Employer after the deadline for
submission of Bids shall be declared late, rejected, and returned unopened to the Bidder.

Withdrawal, Substitution, and Modification of Bids
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A Bidder may withdraw, substitute, or modify its Technical Bid or Price Bid after it has been
submitted by sending a written notice, duly signed by an authorized representative, and
shall include a copy of the authorization in accordance with ITB 21.2 (except for withdrawal
notices, which do not require copies). The corresponding substitution or modification of the
Bid must accompany the respective written notice. All notices must be

(a) prepared and submitted in accordance with ITB 21 and ITB 22 (except for
withdrawal notices, which do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for submission of Bids,
in accordance with ITB 23.
Bids requested to be withdrawn in accordance with ITB 25.1 shall be returned unopened to
the Bidders.

No Bid may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity specified by the Bidder on
the Letters of Technical Bid and Price Bid or any extension thereof.

Bid Opening
The Employer shall open the Technical Bids in public at the address, on the date, and time
specified in the BDS in the presence of Bidders’ designated representatives and anyone who
choose to attend. Any specific electronic bid opening procedures required if electronic
bidding is permitted in accordance with ITB 22.1, shall be as specified in the BDS. The Price
Bids will remain unopened and will be held in custody of the Employer until the specified
time of their opening. If the Technical Bid and the Price Bid are submitted together in one
envelope, the Employer may reject the entire Bid. Alternatively, the Price Bid may be
immediately resealed for later evaluation.
First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope
with the corresponding Bid shall not be opened, but returned to the Bidder. No bid
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at bid opening.
Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner envelopes
containing the Substitution Technical Bid and/or Substitution Price Bid shall be exchanged
for the corresponding envelopes being substituted, which are to be returned to the Bidder
unopened. Only the Substitution Technical Bid, if any, shall be opened, read out, and
recorded. Substitution Price Bid will remain unopened in accordance with ITB 26.1. No
envelope shall be substituted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out and recorded at bid opening.
Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid and/or
Price Bid shall be modified unless the corresponding modification notice contains a valid
authorization to request the modification and is read out and recorded at the opening of
Technical Bids. Only the Technical Bids, both Original as well as Modification, are to be
opened, read out, and recorded at the opening. Price Bids, both Original as well as
Modification, will remain unopened in accordance with ITB 26.1.
All other envelopes holding the Technical Bids shall be opened one at a time, and the
following read out and recorded:

(a) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the presence of a bid security or Bid-Securing Declaration, if required; and

(d) any other details as the Employer may consider appropriate.
Only Technical Bids and alternative Technical Bids read out and recorded at bid opening
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shall be considered for evaluation. Unless otherwise specified in the BDS, all pages of the
Letter of Technical Bid are to be initialed by at least three representatives of the Employer
attending bid opening. No Bid shall be rejected at the opening of Technical Bids except for
late bids, in accordance with ITB 23.1.
The Employer shall prepare a record of the Technical bid opening, which shall include, as a
minimum, the name of the Bidder and whether there is a withdrawal, substitution, or
modification; alternative bids; and the presence or absence of a bid security or Bid-Securing
Declaration, if one was required. The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s signature on the record shall not
invalidate the contents and effect of the record. A copy of the record shall be distributed to
all Bidders who submitted Bids on time, and posted online when electronic bidding is
permitted.
At the end of the evaluation of the Technical Bids, the Employer will invite bidders who have
submitted substantially responsive Technical Bids and who have been determined as being
qualified for award to attend the opening of the Price Bids. The date, time, and location of
the opening of Price Bids will be advised in writing by the Employer. Bidders shall be given
reasonable notice of the opening of Price Bids.
The Employer will notify in writing Bidders who have been rejected for submitting
nonresponsive Technical Bids and return their Price Bids unopened together with their bid
securities, before opening the Price Bids of the substantially responsive Bidders.
The Employer shall conduct the opening of Price Bids of all Bidders who submitted
substantially responsive Technical Bids, and who passed the minimum MPC threshold, if
applicable, in the presence of Bidders™ representatives who choose to attend at the address,
on the date, and time specified by the Employer. The Bidder’s representatives who are
present shall be requested to sign a register evidencing their attendance.
All envelopes containing Price Bids shall be opened one at a time and the following read out
and recorded:

(a) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the Bid Prices, including any discounts and alternative offers; and

(d) any other details as the Employer may consider appropriate.
Only Price Bids discounts, and alternative offers read out and recorded during the opening
of Price Bids shall be considered for evaluation. Unless otherwise specified in the BDS, all
pages of the Letter of Price Bid and Bill of Quantities are to be initialed by at least three
representatives of the Employer attending bid opening. No Bid shall be rejected at the
opening of Price Bids.
The Employer shall prepare a record of the opening of Price Bids that shall include, as a
minimum, the name of the Bidder, the Bid Price (per lot if applicable), any discounts, and
alternative offers. The Bidders’ representatives who are present shall be requested to sign
the record. The omission of a Bidder’s signature on the record shall not invalidate the
contents and effect of the record. A copy of the record shall be distributed to all Bidders
who submitted Bids on time, and posted online when electronic bidding is permitted.

Evaluation and Comparison of Bids

Confidentiality

Information relating to the examination, qualification, evaluation, and comparison of Bids
and recommendation of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with such process until information on the Contract award
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is communicated to all Bidders.

Any attempt by a Bidder to influence the Employer in the evaluation of the Bids or Contract
award decisions may result in the rejection of its Bid.

Notwithstanding ITB 27.2, from the time of bid opening to the time of Contract award, if any
Bidder wishes to contact the Employer on any matter related to the bidding process, it may
do so in writing.

Clarification of Bids

To assist in the examination, evaluation, and comparison of the Technical Bids and Price
Bids, and qualification of the Bidders, the Employer may, at its discretion, ask any Bidder
for a clarification of its Bid. Any clarification submitted by a Bidder that is not in response
to a request by the Employer shall not be considered. The Employer’s request for clarification
and the response shall be in writing. No change in the substance of the Technical Bid or
prices in the Price Bid shall be sought, offered, or permitted, except to confirm the correction
of arithmetic errors discovered by the Employer in the evaluation of the Price Bids, in
accordance with ITB 34.

If a Bidder does not provide clarifications of its Bid by the date and time set in the Employer’s
request for clarification, its Bid may be rejected.

Qualification of the Bidder

The Employer shall determine to its satisfaction whether the Bidder meets the qualifying
criteria specified in Section 3 (Evaluation and Qualification Criteria).

The determination shall be based upon an examination of the documentary evidence of the
Bidder’s qualifications submitted by the Bidder, pursuant to ITB 15.1. Unless permitted in
the BDS, the determination shall not take into consideration the qualifications of other firms
such as the Bidder’s subsidiaries, parent entities, or affiliates.

An affirmative determination shall be a prerequisite for proceeding the next step of the
evaluation process under ITB 31. The Employer reserves the right to reject the bid of any
Bidder found to be in circumstances described in GCC 73.2(c). A negative determination
shall result in disqualification of the Bid in which event the Employer shall return the
unopened Price Bid to the Bidder.

Deviations, Reservations, and Omissions
During the evaluation of Bids, the following definitions apply:
(@ “Deviation” is a departure from the requirements specified in the Bidding
Document;
(b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the Bidding Document; and

() “Omission” is the failure to submit part or all of the information or documentation
required in the Bidding Document.

Determination of Responsiveness

The Employer shall examine the Technical Bid to confirm that all documents and technical
documentation requested in ITB 11.2 have been provided, and to determine the
completeness of each document submitted.
The Employer shall confirm that the following documents and information have been
provided in the Technical Bid. If any of these documents or information is missing, the
offer shall be rejected.

(a) Letter of Technical Bid;

(b) written confirmation of authorization to commit the Bidder;

() Bid Security or Bid-Securing Declaration, if applicable; and
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(d) Technical Proposal in accordance with ITB 16.

The Employer’s determination of a Bid’s responsiveness is to be based on the contents of
the Bid itself, as defined in ITB 11.

A substantially responsive Technical Bid is one that meets the requirements of the Bidding
Document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that,

(a) if accepted, would

(i) affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or

(i) limit in any substantial way, inconsistent with the Bidding Document, the
Employer’s rights or the Bidder’s obligations under the proposed Contract;
or

(b) if rectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive Bids.

The Employer shall examine the technical aspects of the Bid submitted in accordance with
ITB 16, Technical Proposal, in particular, to confirm that all requirements of Section 6
(Employer’s Requirements) have been met without any material deviation, reservation, or
omission.

If a Bid is not substantially responsive to the requirements of the Bidding Document, it
shall be rejected by the Employer and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.

Nonmaterial Nonconformities

Provided that a Bid is substantially responsive, the Employer may waive any
nonconformities in the Bid that do not constitute a material deviation, reservation, or
omission.

Provided that a Technical Bid is substantially responsive, the Employer may request that
the Bidder submit the necessary information or documentation, within a reasonable period
of time, to rectify nonmaterial nonconformities in the Technical Bid related to documentation
requirements. Requesting information or documentation on such nonconformities shall not
be related to any aspect of the price of the Bid. Failure of the Bidder to comply with the
request may result in the rejection of its Bid.

Provided that a Technical Bid is substantially responsive, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid
Price may be adjusted, for comparison purposes only, to reflect the price of a missing or
nonconforming item or component. The adjustment shall be made using the methods
indicated in Section 3 (Evaluation and Qualification Criteria).

Correction of Arithmetical Errors

During the evaluation of Price Bids,, the Employer shall correct arithmetical errors on the
following basis:

(@) Only for admeasurement contracts, if there is a discrepancy between the unit price
and the total price that is obtained by multiplying the unit price and quantity, the
unit price shall prevail and the total price shall be corrected, unless in the opinion
of the Employer there is an obvious misplacement of the decimal point in the unit
price, in which case the total price as quoted shall govern and the unit price shall
be corrected.

(b) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected.

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities
and the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of
Bill of Quantities will prevail and the bid amount in item (c) of the Letter of Bid will
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be corrected.

(d) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (a), (b) and (c) above.

If the Bidder that submitted the Most Advantageous Bid does not accept the correction of
errors, its bid shall be disqualified and its bid security may be forfeited, or its Bid-Securing
Declaration executed.

Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Bid shall be converted into
a single currency as specified in the BDS.

Domestic Preference
Unless otherwise specified in the BDS, domestic preference shall not apply.

Financial Evaluation

Provided that a Bid is substantially responsive with the technical evaluation in accordance
with Section 3 (Evaluation and Qualification Criteria), the Employer will proceed with the
detailed evaluation of financial aspects. The Employer shall use the criteria and
methodologies listed in this Clause. No other evaluation criteria or methodologies shall be
permitted.

To evaluate the Price Bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision, if any, for contingencies
in the Grand Summary, but including Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance with ITB 33.1;

(c) price adjustment due to discounts offered in accordance with ITB 17.4;

(d) price adjustment for nonmaterial nonconformities in accordance with ITB 32.3;

(e) converting the amount resulting from applying (a) to (c) above, if relevant, to a single
currency in accordance with ITB 34;

(f) assessment whether the bid is abnormally low in accordance with ITB 39; and

(g) application of all the evaluation factors indicated in Section 3 (Evaluation and
Quualification Criteria).

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied
over the period of execution of the Contract, shall not be taken into account in the bid
evaluation.

If this Bidding Document allows Bidders to submit separate bids for different contracts (or
lots), and the award to a single Bidder of multiple contracts (or lots), the methodology to
determine the Most Advantageous Bid combinations, including any discounts offered in the
Letter of Price Bid and Schedule, is specified in Section 3 (Evaluation and Qualification
Criteria).

Lowest Evaluated Bid

The Employer will proceed with the comparison of the Bids prices amongst the substantially
responsive bids. The Bid with the lowest price will be determined as the Most Advantageous
Bid.

Abnormally Low Bids

An abnormally low bid is one where the bid price, in combination with other elements of the
bid, appears to be so low that it raises concerns as to the capability of the Bidder to perform
the contract for the offered bid price.
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38.3

38.4

39.
39.1

39.2

40.
40.1

41.
41.1

When the offered bid price of the Most Advantageous Bid appears to be abnormally low, the
Employer shall undertake a three-step review process as follows:

(@) identify abnormally low costs and unit rates by comparing them with the
engineer’s estimates, other substantially responsive bids, or recently awarded
similar contracts;

(b) clarify and analyze the bidder’s resource inputs and pricing, including
overheads, contingencies and profit margins; and

(c) decide whether to accept or reject the bid.

With regard to ITB 38.2 (b) above, the Employer will seek a written explanation from the
bidder of the reasons for the offered bid price, including a detailed analysis of costs and unit
prices, by reference to the scope, proposed methodology, schedule, and allocation of risks
and responsibilities. This may also include information regarding the economy of the
manufacturing process; the services to be provided, or the construction method to be used,;
the technical solutions to be adopted; and any exceptionally favorable conditions available
to the bidder for the works, equipment or services proposed.

After examining the explanation given and the detailed price analyses presented by the
bidder, the Employer may:

(@) accept the bid, if the evidence provided satisfactorily accounts for the low
bid price and costs, in which case the bid is not considered abnormally
low;

(b) reject the bid if the evidence provided does not satisfactorily account for
the low bid price, and make a similar determination for the next ranked
bid, if required.

Unbalanced or Front-Loaded Bids

If the Bid, which results in the Most Advantageous Bid , is seriously unbalanced or front
loaded in the opinion of the Employer, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed,
as well as the pricing and sources of materials, equipment and labor.

After the evaluation of the information and detailed price analyses presented by the Bidder,

the Employer may as appropriate:

(@) accept the Bid; or

(b) accept the Bid, but require that the total amount of the Performance Security be
increased at the expense of the Bidder to a level sufficient to protect the Employer

against financial loss in the event of default of the successful Bidder under the
Contract subject to ITB 47.2; or

(c) reject the Bid and make a similar determination for the next ranked bid

Employer’s Right to Accept Any Bid, and to Reject Any or All Bids

The Employer reserves the right to accept or reject any Bid, and to annul the bidding process
and reject all Bids at any time prior to contract award, without thereby incurring any liability
to Bidders. In case of annulment, all Bids submitted and specifically, bid securities, shall
be promptly returned to the Bidders.

Award of Contract

Award Criteria

The Employer shall award the Contract to the Bidder whose offer has been determined in
line with ITB 37 to ITB 39 above to be the Most Advantageous Bid and is substantially
responsive to the Bidding Document, provided further that the Bidder is determined to be
qualified to perform the Contract satisfactorily.
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44 4

45.
45.1

45.2

45.3

Notice of Intention for Award of Contract

If standstill provisions apply as specified in the BDS 44, the standstill period shall be defined
in the BDS to specify the duration subsequent to notification of intention for award of
contract (before making the actual contract award) within which any unsuccessful Bidder
can challenge the proposed award

Prior to the expiration of the period of bid validity the Employer shall transmit the Notice of
Intention for Award of Contract using the form included in Section 9 (Contract Forms) to the
successful Bidder, in writing.

Invitation to Finalization of the Draft Contract Before Notification of Award3

Prior to the expiration of the period of bid validity, the Employer shall invite the successful
Bidder to finalize the provisions of the draft contract, before issuing the Notification of Award
through issuance of the Letter of Acceptance.

Invitation for finalization of the draft contract shall be done through the issuance of the
corresponding form in Section 9 (Contract Forms) to the successful Bidder, in writing.

This step must be finalized as soon as possible, but no later than 14 days.

Standstill Period

The purpose of a standstill period is to allow unsuccessful bidders an opportunity to
challenge an intended contract award decision before the actual notification of award. If
standstill provisions apply this shall be defined in the BDS to specify the duration
subsequent to notification of intention for award of contract (before issuing the Notification
of Award as per ITB 46) within which any unsuccessful bidder can challenge the proposed
award.

If standstill period applies, unsuccessful bidders may request a debriefing request during
the standstill period.

In the event there are any complaints during the standstill period, prior to issuance of the
Notification of Award, it will be a condition that the Employer satisfactorily addresses the
complaint. However, continuation of a complaint shall not be a ground for the Employer not
to proceed in accordance with ITB 45.

If the standstill period does not apply, upon notification of award through the issuance of a
Letter of Acceptance under ITB 45.1, unsuccessful Bidders may request in writing to the
Employer for a debriefing seeking explanations on the grounds on which their Bids were not
selected. The Employer shall promptly respond in writing and/or in a debriefing meeting to
any unsuccessful Bidder who, after publication of contract award, requests a debriefing.

Notification of Award

Prior to the expiration of the period of bid validity; and upon satisfactorily addressing any
complaints received during the standstill period, if applicable, and after finalization of the
draft contract provisions, the Employer shall transmit the Notification of Award through the
issuance of a Letter of Acceptance using the form included in Section 9 (Contract Forms) to
the successful Bidder, in writing, that its Bid has been accepted, together with the finalized
contract, and a request to submit the Beneficial Ownership Disclosure Form providing
additional information on its beneficial ownership. The Beneficial Ownership Disclosure
Form shall be submitted within 14 days of receiving this request

Until the formal contract is executed by the contracting parties, the notification of award
through the issuance of a Letter of Acceptance shall constitute a binding Contract between
the Employer and the Contractor.

Within 2 weeks of the award of contract the Borrower shall publish in an English language

3 The Employer may issue this invitation to finalization of the draft contract provisions. In parallel with the notice of intention for
award of contract i.e. at the commencement of the standstill period, if applicable
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newspaper or widely known and freely accessible website the results identifying the bid and
lot or package numbers, as applicable and the following information:

i. name of each Bidder who submitted a Bid;
ii.  bid prices as read out at bid opening;
iii. name and evaluated prices of each Bid that was evaluated;

iv. name(s) of Bidders whose bids were rejected and the reasons for their
rejection; and

v. name of the winning Bidder, and the price it offered, as well as the duration
and summary scope of the contract awarded.

vi.  successful Bidder’s Beneficial Ownership Disclosure Form.

Signing of Contract

The Employer shall send the successful Bidder the Contract Agreement together with or
promptly after the issuance of Letter of Acceptance.

Unless agreed otherwise between the parties, within 28 days of receipt of Contract
Agreement, the successful Bidder shall sign, date, and return it to the Employer.

Performance Security

Within 28 days of the receipt of notification of award through issuance of Letter of
Acceptance from the Employer, the successful Bidder shall furnish the Performance Security
in accordance with the Conditions of Contract, subject to ITB 39, using for that purpose the
Performance Security Form included in Section 9 (Contract Forms), or another form
acceptable to the Employer. If the bank issuing Performance Security is located outside the
Employer’s country, it shall be counter-guaranteed or encashable by a bank in the
Employer’s country.

Failure of the successful Bidder to submit the abovementioned Performance Security or to
sign the Contract Agreement shall constitute sufficient grounds for the annulment of the
award and forfeiture of the bid security or execution of the Bid-Securing Declaration. In that
event, the Employer may award the Contract to the next ranked Bidder whose offer is
substantially responsive and Most Advantageous Bid as determined by the Employer to be
qualified to perform the Contract satisfactorily.

The above provision shall also apply to the furnishing of a domestic preference security, if
so required.

Bidding-Related Complaints

The procedures for dealing with Bidding-Related Complaints arising out of this bidding
process are specified in the BDS.
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Section 2: Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the
information or requirements included in Section 1 (Instructions to Bidders).

A. General

ITB | The number of the Invitation for Bids (IFB) is: ARIAS /ADB-SWIFT/CW10-63
1.1

ITB | The Employer is: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road,
1.1 | Guwahati, Assam-781022, India, Telephone: 0361 - 2332004, E-mail: swift-
spd@arias.in

ITB | The name of the bidding process is: Open Competitive Bidding
1.1 The identification number of the bidding process is: ARIAS /ADB-SWIFT/OCB-62

The number and identification of lots comprising this bidding process is: None

ITB | The Borrower is: Government of India
2.1

ITB | The name of the Project is: Assam Sustainable Wetland and Integrated Fisheries
2.1 | Transformation (SWIFT) Project (PROJECT NO.: 57042-001)

B. Contents of Bidding Documents

ITB 7.1 For clarification purposes only, the Employer’s address is:

Attention: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road,
Guwahati, Assam-781022, India, Telephone: 0361 — 2332004, E-mail: swift-

spd@arias.in

Requests for clarification should be received by the Employer no later than: 10
days prior to the deadline of submission of bids

ITB 7.4 A Pre-Bid meeting shall take place.
Date: 02 June, 2026

Time: 11:00 A.M.

Place: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, Guwahati,
Assam-781022,India,

A site visit conducted by the Employer will not be organized.

C. Preparation of Bids

ITB 10.1 The language of the Bid is: English

ITB 11.2(g) The Bidder shall submit with its Technical Bid the following additional
documents: Not Applicable

ITB 11.3(b) In accordance with ITB 12 and ITB 14, the following schedules shall be

submitted with the Bid, including the priced Bill of Quantities for
admeasurement contracts The Price Schedules shall be filled up by the bidder
online as per the BOQ format..

ITB 11.3 (d) The Bidder shall submit with its Price Bid the following additional documents:
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Not Applicable

ITB 12.1

The units and rates in figures entered into the Bill of Quantities and Daywork
Schedule should be should be filled up online.

ITB 13.1

Alternative Bids shall not be permitted.

ITB 13.2

Alternative times for completion shall not be permitted.

ITB 13.4

Alternative technical solutions shall be permitted for the following parts of the
Works: Alternative solutions shall not be permitted

ITB 14.1

The Employer does not intend for the contractor to execute any specific
elements of the Works through nominated Subcontractors.

ITB 16.1

The Bidder shall submit the following additional documents in the Technical
Proposal of its Bid: None

ITB 17.5

The prices quoted by the Bidder shall be fixed

ITB 18.1

The prices shall be quoted by the Bidder and shall be paid in: Indian Rupees
(INR).

ITB 19.1

The bid validity period shall be 120 days.

ITB 20.1

The Bidder shall furnish a bid security in the amount of Rs. 3,00,000/- (Rupees
Three Lakh only) through online portal-http://www.assamtenders.gov.in

However, at the option of the Bidder, the bid security may be submitted in
the form of a irrevocable Bank Guarantee as mentioned in ITB 19.1 issued in
the name of the ‘State Project Director, ARIAS Society’, as per the format
attached to the Bidding Document.

Scanned Copy of the Bank Guarantee shall be uploaded along with Technical
Bid to be submitted by the Bidder and Orginal Hard Copy of Bank Guarantee
shall be submitted to the ‘State Project Director, ARIAS Society, Agriculture
Complex, Khanapara, G.S. Road, Guwahati-781022 (Assam)’ before the
deadline for submission of the Bid.’

ITB 20.2

The ineligibility period will be Not applicable

ITB 20.4

No further instruction.

ITB 21.1

In addition to the original Bid, the number of copies is: Not applicable.

ITB 21.2

The written confirmation of authorization to sign on behalf of the Bidder shall
consist of: “An organizational document, board resolution or its equivalent, or
power of attorney specifying the representative’s authority to sign the Bid on
behalf of, and to legally bind, the Bidder. If the Bidder is an intended or an
existing Joint Venture, the power of attorney should be signed by all partners
and specify the authority of the named representative of the Joint Venture to
sign on behalf of, and legally bind, the intended or existing Joint Venture. If the
Joint Venture has not yet been formed, also include evidence from all proposed
Joint Venture partners of their intent to enter into a Joint Venture in the event
of a contract award in accordance with ITB 11.2.”

ITB 21.2

The Bidder shall submit an acceptable authorization within 7 (seven) days.
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure

Without Prequalification, for projects without MPC and with SPS

D. Submission and Opening of Bids

ITB 22.1 Bidders shall submit their Bids electronically.

ITB 22.1 (b)

The electronic bidding submission procedures shall be:

Special Instructions to the bidders for the e-submission of the bids online through
this eProcurement Portal — https://assamtenders.gov.in
1.

The Bidders must submit bids online following the instructions appearing
on the screen. Detailed guidelines for e-procurement are also available on
the e-procurement portal. Bidder should do Online Enrolment in this
Portal.

Bidder then logs into the portal giving user id / password chosen during
enrollment.

. The e-token that is registered should be used by the bidder and should not

be misused by others.

DSC once mapped to an account cannot be remapped to any other account.
It can only be deactivated.

The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents option and
these can be selected as per tender requirements and then attached along
with bid documents during bid submission. This will ensure lesser upload
of bid documents.

After downloading / getting the schedules, the Bidder should go through
them carefully and then submit the documents as per the bid document,
otherwise, the bid will be rejected.

. The BOQ template must not be modified /replaced by the bidder and the

same should be uploaded after filling the relevant columns, else the bidder]
is liable to be rejected for that tender. Bidders are allowed to enter the
Bidder Name and Values only.

If there are any clarifications, this may be obtained online through the
eProcurement Portal, or through the contact details given in the bid
document. Bidder should take into account of the addendums published
before deadline for submitting the bids online.

Bidder should arrange for the Bid Security in the amount as specified in
the bid using the instruments specified in ITB 19.3 and submit it online

10.The bidder reads the terms and conditions and accepts the same to proceed

further to submit the bids
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.The bidders are requested to submit the bids through online eProcurement|

The bidders are advised to submit the bid online well in advance before the
prescribed time to avoid any delay or problem during the bid submission
process.

It is important to note that, the bidder has to Click on the Freeze Bid
Button, to ensure that he/she completes the Bid Submission Process.
Bids which are not Frozen are considered as Incomplete/Invalid bids
and are not considered for opening/evaluation purposes.

The Employer will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders due to
local issues.

At the time of freezing the bid, the eProcurement system will give al
successful bid updation message after uploading all the documents
submitted and then a bid summary will be shown with the bid no, date &
time of submission of the bid with all other relevant details. The documents
submitted by the bidders will be digitally signed using the e-token of the
bidder and then submitted.

After the bid submission, the bid summary has to be printed and kept as
an acknowledgement as a token of the submission of the bid. The bid
summary will act as a proof of bid submission for a tender floated and will
also act as an entry point to participate in the bid opening event.
Successful bid submission from the system means, the bids as uploaded
by the bidder is received and stored in the system. System does not certify|
for its correctness.

The bidder should see that the bids submitted should be free from virus
and if the documents could not be opened, due to virus, during bid opening,
the bid is liable to be rejected

The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid opening
etc., in the e-Procurement portal. The Time followed in this portal is as per]
Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere
to this time during bid submission.

All the data being entered by the bidders would be encrypted at the client
end, and the software uses PKI encryption techniques to ensure the secrecy
of the data. The data entered will not be viewable by unauthorized persons
during bid submission and not viewable by any one until the time of bid
opening. Overall, the submitted bid and attachment become readable only|
after the tender opening by the authorized individual.

system well before the bid submission end date and time (as per Server
System Clock).

ITB 23.1

For bid submission purposes only: Bids must be submitted online only through
http://www.assamtenders.gov.in

The Employer’s address is:
Attention: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, Guwahati,

Assam-781022,India, Telephone: 0361 — 2332004, E-mail: swift-spd@arias.in
The deadline for bid submission is:
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure

Without Prequalification, for projects without MPC and with SPS

Date: 15 June, 2026
Time: 02: 00 PM
ITB 26.1 The Technical bid opening shall take place online on 15 June, 2026 at 02:15
P.M.
Address: ARIAS SOCIETY
Khanapara, Guwahati-22
ITB 26.1 Electronic bid opening procedure shall be as follows: The bids shall be opened
online in ARIAS Society office.
ITB 26.5 Not Applicable
ITB 26.10 Not Applicable
E. Evaluation and Comparison of Bids
ITB 29.2 The qualifications of other firms such as the Bidder’s subsidiaries, parent
entities, or affiliates shall not be permitted.
The currency that shall be used for bid evaluation and comparison purposes
ITB 34.1 to convert all bid prices expressed in various currencies into a single currency
is: Indian Rupee
The source of the selling exchange rate shall be: Reserve Bank of India or
agency authorized by Reserve Bank of India.
The date for the selling exchange rate shall be: 28 days prior
to bid submission deadline.
ITB 35.1 Domestic preference shall not apply.
ITB 44.1 Standstill provisions shall apply. The duration of standstill period will be 7 days
from the date of notice of intention for award of contract.
The Employer shall, at the start of the standstill period, notify in writing each
Bidder that submitted a bid, of its intention to award a contract to the successful
bidder at the end of standstill period. The notification using the form included in
Section 9 (Contract Forms) shall include the following information:
(@) the name of each Bidder who submitted a Bid,
(b) the bid prices as read out at bid opening;
(c) the name and evaluated prices of each Bid that was evaluated,;
(d) the name of Bidders whose bids were rejected and the reasons for their
rejection;
(e) the name of the winning Bidder, and the price it offered, as well as the
duration and summary scope of the contract awarded; and
() a statement of the reason(s) the bid of the unsuccessful Bidder to whom the
notification is addressed was unsuccessful, unless the price information
under (e) of this paragraph already reveals the reason.
F. Award of Contract
ITB 48.1 The procedures for Bidding-Related Complaints are referenced in the Procurement

Directive for ADB Borrowers. The Bidder should submit its complaint following
these procedures, in writing, to:

For the attention: ARIAS Society, Agriculture Complex, Khanapara,
G.S. Road, Guwahati, Assam-781022,India, Telephone: 0361 -
2332004, E-mail: swift-spd@arias.in
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Section 3: Evaluation and Qualification Criteria

Table of Criteria
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1.1.1 Nationalify ceuoeneeeiiiii e 27
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1.2 Historical Contract Nonperformance............cocoveiiiiiiiiiiiiiiiiiiie e, 28
1.2.1 History of Nonperforming Contracts .......c..cceeeviiiiiiiiiiiiiiiiiiineneeeenn, 28
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1 . Qualification

1.1 Eligibilit

Criteria Compliance Requirements Documents
) ) Joint Venture o
Requirement Single ALLP Each Submission
Entity ar'tners ac One Requirements
Combined Partner Partner

1.1.1 Nationality

Nationality in Must meet Must meet Must meet Not Forms
accordance with requirement requirement requirement applicable |ELI- 1; ELI -
ITB 4.2. 2
with
attachments

1.1.2 Conflict of Interest

No conflicts of interest in Must Must meet | Must Not Letter of Bid
accordance with ITB 4.3. meet requiremen | meet applicabl

requireme | t requireme | e

nt nt

1.1.3 ADB Eligibility

Not having been Must meet Must meet Must meet Not Letter
declared ineligible by | requirement requirement requirement applicable of Bid
ADB, as described in
ITB 4.4.
1.1.4 Government-Owned Enterprise
Bidder required to | Must meet Must meet Must meet Not Forms
meet conditions of | requirement requirement requirement applicable |ELI - 1; ELI -
ITB 4.5. 2
with
attachments

1.1.5 United Nations Eligibility

Not having been excluded | Must meet Must meet Must meet Not Letter
by an act of compliance requirement |requirement |requirement applicable of Bid
with a United Nations
Security Council
resolution in accordance
with ITB 4.8.
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1.2

Historical Contract Nonperformance

1.2.1 History of Nonperforming Contracts

Criteria | Compliance Requirements | Documents
Joint Venture o
Requirement Single All Part 0] Submission
artners ne :
Entity Combined Fach Partner Partner Requirements
Nonperformance of a Must meet | Must meet Must meet Not Form CON -1
contracta did not requirement |requirement | requirementb | applicable
occur as a result of
contractor default
since 1 January, 2020

a Nonperformance, as decided by the Employer, shall include all contracts where, any of the two
conditions* below have been met:

1) a) the contract was terminated for cause by the employer due to the contractor’s default(s) in
fulfilling its obligations (including any environmental, health, and safety (EHS) obligations),

and

b) the contractor did not challenge such termination and/or call of the performance security
or employer’s claims, including referral to the dispute resolution mechanism under the
respective contract

or
c) contracts that were so challenged, but fully settled against the contractor.

OR

2) (a) the performance security was called partly or wholly,
or

(b) claims were made against the contractor by the employer due to the contractor’s default(s),
which have led to works not being completed, i.e. taking-over certificate not having been
issued;

and

(c) the contractor did not challenge the call of the performance security or employer’s claims,
including referral to the dispute resolution mechanism under the respective contract

or

(d) contracts that were so challenged, but fully settled against the contractor as a result of
the dispute resolution mechanisms.

In cases where challenged by the contractor, Nonperformance must be based on all
information on fully settled disputes or litigation, i.e., dispute or litigation that has been
resolved in accordance with the dispute resolution mechanism under the respective contract
and where all appeal instances available to the Bidder have been exhausted.

4 For example, non-performance should meet condition 1 or condition 2. Condition 1 within itself should meet 1a “and” 1b or 1c;
condition 2 within itself should meet 2a or 2b “and 2c or 2d.

Package No. CW10-63



b This requirement also applies to contracts executed by the Bidder as a Joint Venture partner.

1.2.2 Suspension Based on Execution of Bid-Securing Declaration

Criteria mpliance Requirements Documents
Joint Venture Subrﬁnlssmn
Requirement| Single Entity Requirements
All Each One
Partners Partner Partner
Combined
Not under Must meet Must meet Must meet Not Letter of Bid
suspension based requirement | requirement | requirement | applicable
on execution of a
Bid-Securing
Declaration
pursuant to ITB
4.6.
1.2.3 Pending Litigation and Arbitration
Pending litigation and arbitration criterion shall apply.
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requirements
Combined Partner Partner
All pending litigation, Must meet Not Must meet Not Form CON -1
arbitration or other requirement | applicable | requirement | applicable

material events
impacting the net worth
and/or liquidity of the
bidder, if any, shall be
treated as resolved
against the Bidder and
so shall in total not
represent more
than100% percent of
the Bidder’s net worth
calculated as the
difference between total
assets and total
liabilities.
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1.3

Financial Situation

1.3.1 Historical Financial Performance

Criteria ‘ Compliance Requirements Documents
. Single Entity Joint Venture Submission
Requirement Each One .
All Requirements
Partner Partner
Partners
Combine
d
Submission of audited Must meet Not Must meet Not Form FIN -1
financial statements or, if | requirement | applicable | requiremen | applicable with
not required by the law of t attachments
the Bidder’s country, Substantiated
other financial statements by documents
acceptable to the certified by a
Employer, for the last five Chartered
(5) financial years (2020- Accountant
21, 2021-22, 2022-23, (CA) with valid
2023-24 and 2024-25) to UDIN along
demonstrate the current with the
soundness of the Bidder’s downloaded CA
financial position. As a certificate
minimum, the Bidder’s net from the UDIN
worth for the last year website must
calculated as the be attached.
difference between total
assets and total liabilities
should be positive.
1.3.2 Average Annual Construction Turnover
Criteria Compliance Requirements Documents
) ) Joint Venture Rseu?:il:::sllez!:s
Requirement :::E:; All Each One q
Partners Partner Partner
Combine
d
Minimum average annual Must meet | Must Must meet | Must meet | Form FIN -2
construction turnover of requiremen | meet 25% of the |40% of the Substantiated
INR 1.50 Crore (Indian t requireme | ooooieeent®
Rupees One Crore and nt 4 by documents
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Fifty Lakh only)
calculated as total
certified payments received
for contracts in progress or
completed, within the last
5 financial years (2020-
21, 2021-22, 2022-23,
2023-24 and 2024-25),
substantiated by
documents certified by a
Chartered Accountant
(CA) with valid UDIN.

requirdemen
t

certified by a
Chartered
Accountant (CA)
with valid UDIN
along with the
downloaded CA
certificate from
the UDIN
website must be
attached.

1.3.3 Financial Resources

Criteria

Requirement

Compliance Requirements

Joint Venture

All
Partners
Combined

Each
Partner

One
Partner

Documents

Submission
Requirements

For Single Entities

The Bidder must
demonstrate that its
financial resources
defined in Form FIN -
3, less its financial
obligations for its
major contract
commitments as
defined in Form FIN -
4, meet or exceed the
total requirement for
the Subject Contract
of INR 37.46 Lakh
(INR Thirty Seven
Lakh and Forty Six
Thousand only)

Must meet
requirement

Not
applicable

Not
applicable

Not
applicable

Form FIN - 3
and
Form FIN - 4

For Joint Ventures

(1) One partner must
demonstrate that
its financial
resources defined
in Form FIN - 3,
less its financial
obligations for its
own major
contract
commitments as
defined in Form
FIN - 4, meet or
exceed its

applicable

Not
applicable

Not
applicable

Must meet
requirement

Form FIN - 3
and
Form FIN - 4
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required share of
40 % from the
total requirement
for the Subject
Contract.

AND

(2) Each partner must

demonstrate that
its financial
resources defined
in Form FIN - 3,
less its financial
obligations for its
own major
contract
commitments as
defined in Form
FIN — 4, meet or
exceed its
required share of
25 % from

the total
requirement for
the Subject
Contract.

AND

Not
applicable

Not
applicable

Must meet
requirement

Not
applicable

Form FIN - 3
and
Form FIN - 4

(3) The Joint Venture

must demonstrate
that the combined
financial
resources of all
partners defined
in Form FIN - 3,
less all the
partners’ total
financial
obligations for the
contract
commitments as
defined in Form
FIN — 4, meet or
exceed the total
requirement for
the Subject
Contract of INR
37.46 Lakh (INR
Thirty Seven
Lakh and Forty
Six Thousand

only)’

Not
applicable

Must meet
requirement

Not
applicable

Not
applicable

Form FIN - 3
and
Form FIN - 4

1.4

Construction Experience
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1.4.1 Contracts of Similar Size and Nature

(a) Similar Size - Must be complied with by the Bidder=

partner, or Subcontractor,
in the following technical
requirements, within the
last 7 years

1.Civil works related to

water resources
management structures
such as Wetland
reclamation/ Sluice
gate construction/
embankment
construction/
Desiltation and
excavation/ Aquatic
weed management/
Fishery-based eco-
restoration

Criteria | Compliance Requirements | Documents
. Single Joint Venture Submission
Requirement Entity All Partners Each One Requirements
Combined Partner | Partner
Participation as a Must meet Must meet Not Not Form EXP -1
contractor, Joint Venture | requirement | requirement |applicablef applicable
partner, or Subcontractor,
in the following contracts
that have been
satisfactorily completed?
between 1st January 2019
last 7 years c and bid
submission deadline: one
contract of minimum
INR 74.91 Lakh (Rupees
Seventy Four Lakh and
Ninety One Thousand
only);
Note: 90 % (of the contract) to be considered substantially completed
(b) Similar Nature - Must be complied with by the Bidderd
Participation and successful | Must meet Must meet Not Not Form EXP -
implementation, as a requireme requirement |applicable | applicable 2
contractor, Joint Venture nt
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2 . Evaluation
The evaluation methodology shall be to determine the Most Advantageous Bid.
The Most Advantageous Bid is the one that:

(i) is substantially responsive to the bidding document, and
(ii) has the lowest evaluated cost.

21 Technical Evaluation
2.1.1 Determination of Substantial Responsiveness

Prior to financial evaluation, a determination of responsiveness shall be carried out in accordance
with ITB 30 and ITB 31. This determination may include the verification of the following criteria:

Criteria | Compliance Documents

Single Entity or Joint Submission
Requirement Venture Requirements
Compliance with the requirement for a Must meet requirement Technical Proposal
defined completion time (when no alternative without material
completion time is allowed). deviation, reservation, or

omission

Responsiveness of the bidder’s Non-compliance will be Technical Proposal
Environmental, Health, and Safety rectified before contract
Management Plan (EHSMP) to the award for the selected

requirements of the project Environmental

Management Plan (EMP). bidder by submitting the

duly filled up EHSMP
formats along with the
Performance Security,
after receiving the LOA or
else the LOA issued shall
be cancelled by the
Employer and the bid
security of the selected
bidder shall be forfeited
by the employer. For
detailed requirement
please see Vol-2 of the
Bidding Document

Other compliance requirements indicated in Must meet requirement Technical Proposal
the Bidding Document. without material
deviation, reservation, or
omission

If the technical proposal is declared not substantially responsive to the requirements of the Bidding
Document, the Bid shall be rejected, and it shall not be evaluated further. However, noncompliance
with equipment requirements described in Section 6 (Employer’s Requirements) shall not normally
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be a ground for bid rejection, and such noncompliance will be subject to clarification during bid
evaluation and rectification prior to contract award.

2.1.2 Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: Not
Applicable.

2.1.3 Technical Alternatives

Technical alternatives, if permitted under ITB 13.3, will be evaluated as follows: Not Applicable.

2.2 Financial Evaluation
2.2.1 Detailed Financial Evaluation

It is necessary to conduct a detailed price comparison on the following criteria described below in
addition to the criteria listed in ITB 36.2 (a—g), the evaluated bid price shall be determined using
the following method:

2.2.1.1 Quantifiable Nonconformities and Omissions

Subject to ITB 17.2 and ITB 36.2, the evaluated cost of quantifiable nonconformities including
omissions, is determined as follows: Pursuant to ITB 32.3, the cost of all quantifiable nonmaterial
nonconformities shall be evaluated, including omissions in Daywork where competitively priced,
but excluding omission of prices in the Bill of Quantities. The Employer will make its own
assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of
ensuring fair comparison of Bids.”

2.2.1.2 Domestic Preference

If domestic preference is provided for under ITB 35.1, the following procedure shall apply: Not
Applicable.

2.2.1.3 Life Cycle Costs (for Financial Evaluation) : Shall not apply.

2.3  Multiple Contracts: Not Applicable.
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and SPS

Section 4: Bidding Forms

This section contains the forms to be completed by the Bidder and submitted as part of its Bid.

Table of Forms

Letter of Technical Bid .....c.ouininiuiiiiiii ettt et e e e e anens 37
Letter Of PriCe Bid ...cuuouiniiiiiiii ettt ettt 40
Bid SECUITLY . ee ettt 42
Bid-Securing DeCIaration «.......c.veuiiiiiiii et e 43
Affiliate ComPAany GUATANTEE . ..c.uiuiiii ettt ettt et et e e e e e e e e eneanes 43
| 23T (e (S SR @B E=1 11 Lot=1 (o) o W PP PRPRPINE 44
Technical PropoSal......c.ou. ettt ettt 58
(i) Construction Management STrategZy ....cocueuieuiiniiiiiiii e 359
(ii) Construction Methods for Key Component ........coeuveviiiiiiiniiiiiiniiiiiieeineeeeeneaees 60
(iii) Construction SChedULE .. ..o 61
(iv) Quality Assurance and Quality Control .........coveuiiiiiiiiiiiiiiiii e 62
(v) Environmental, Health, and Safety Management Plan (EHSMP)............c.c.cceeeuie.e. 63
(vii) Personnel and Organizational Chart.........coooiiiiiiiiiiii e 05
(viii) Personnel FOrm PER ... e 66
(ix) Equipment Form EQU ... et 68
Bill Of QUAN I IS oottt et et et et et et et et et et et ettt ettt ettt tetatetetetaaaraaaaaaaans 69

36



Letter of Technical Bid

The Bidder must accomplish the Letter of Bid on its letterhead clearly showing the Bidder’s complete name and
address.

To: [insert complete name of the Employer]

We, the undersigned, declare that:

(@)

(h)

We have examined and have no reservations to the Bidding Document, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and
Investigation and Enforcement Framework, both as amended from time to time.

We offer to execute in conformity with the Bidding Document the following Works: [insert
narrative]

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert
bid validity period as specified in ITB 19.1 of the BDS] days starts from the date fixed for the
bid submission deadline in accordance with ITB 23.1, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period.

Our firm, including any Subcontractors or Suppliers for any part of the Contract, have
nationalities from eligible countries in accordance with ITB 4.2.

Our firm, Joint Venture partners, and Subcontractors or Suppliers, for any part of the
contract who are named in the Bid, do not have any conflict of interest in accordance with
ITB 4.3.

If there is any conflict of interest, please state details:

(i) Parties involved in the conflict of interest:

(i) Details about the conflict of interest:

We are not participating, as a Bidder, either individually or as a partner in a Joint Venture,
in more than one Bid in this bidding process in accordance with ITB 4.3 (e), other than
alternative offers submitted in accordance with ITB 13.

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for
any part of the contract who are named in the bid, consultants, manufacturers, and service
providers, are not subject to, or not controlled by any entity or individual that is subject to a
suspension or a debarment imposed by the ADB or a debarment imposed by the ADB in
accordance with the Agreement for Mutual Enforcement of Debarment Decisions between the
ADB and other development banks.5

5 These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-
American Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international
financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the
international financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such
international financial institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to
check www.adb.org/integrity for updates..
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0)

(n)

(0)

(")

We have checked all the parties mentioned in the declaration above against ADB’s Publicly
Disclosed Debarment or Suspension Sub register accessed via https://sanctions.adb.org/.

Our firm, Joint Venture partners, members of our respective management and supervisory
board of directors, proposed personnel, parent company, Subcontractors or Suppliers for any
part of the contract who are named in the bid, consultants, manufacturers, and service
providers, are not suspended, debarred, declared ineligible, or subject to any international
sanctions by any international organization, multilateral development bank and other donor
agency.

If applicable, please state details:

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, and parent company, in the last 10 years preceding
the date of this letter of bid, have never been convicted of any criminal offense, or been
subjected to any criminal, civil, or administrative orders, monitorship or enforcement actions,
involving any integrity violation or on grounds comparable to any integrity violation.

If applicable, please state details:

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for
any part of the contract who are named in the bid, consultants, manufacturers, and service
providers, can make and receive payments through the international banking system or
otherwise discharge the Employer’s obligation upon initiation of wire transfer.

If unable to make or receive funds through the international banking system or otherwise
discharge the Employer’s obligation upon initiation of wire transfer, please state the details:

() Nature of the restriction:

(i) Jurisdiction of the restriction:

(i) Other relevant details:

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for
any part of the contract who are named in the bid, consultants, manufacturers, and service
providers are not from a country which is prohibited to export goods or services to, or receive
any payments from the Employer’s country and/or are not prohibited to receive payments for
particular goods or services by the Employer’s country by an act of compliance with a decision
of the United Nations Security Council taken under Chapter VII of the Charter of the United
Nations.

We have paid, or intend to pay, either directly or indirectly, the following commissions,
gratuities, or fees with respect to the bidding process or execution of the Contract:®

Name of Recipient Address Reason Amount

We understand that it is our obligation to notify the Employer of any changes in connection
with the matters described in paragraphs (f), (h), (i), (j), (k), (1), (m), and (n) of this Letter of
Technical Bid.

[We are not a government-owned enterprise] /| [We are a government-owned enterprise, but meet
the requirements of ITB 4.5]7

We have not been suspended nor declared ineligible by the Employer based on execution of a
Bid-Securing Declaration in accordance with ITB 4.6.

At any time following submission of our Bid, we shall permit and shall cause our Joint Venture

6 If none has been paid or is to be paid, indicate “None.”
7 Use one of the two options as appropriate.
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(s)

(u)

v)

partners, directors, key officers, key personnel, associates, parent company, affiliates, or
subsidiaries, including any Subcontractors, consultants, subconsultants, manufacturers,
service providers, or Suppliers for any part of the contract to permit ADB or its representative
to inspect our site, assets, accounts, and records and other documents relating to the bid
submission and to have them audited by auditors appointed by ADB. We understand that
failure of this obligation may constitute obstructive practice that may result in debarment
and/or contract termination.

Regardless of whether the contract will be awarded to us, we shall preserve all accounts,
records, and other documents related to bid submission for at least 5 years from the date of
submission of the bid or the period prescribed in applicable law, whichever is longer.

If we are awarded the contract, we shall preserve all accounts, records, and other documents
related to the procurement and execution of the contract for at least 5 years after completing
the works contemplated in the relevant contracts or the period prescribed in applicable law,
whichever is longer.

If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 6 (Works’ Requirements) and our technical
proposal, or as otherwise agreed upon with the Employer.

We certify on behalf of the Bidder, that the information provided in the bid has been fully
reviewed, given in good faith, and to the best of our knowledge is true and complete. We
understand that it is our obligation to inform the Employer of any changes to the information
as and when it becomes known to us. We understand that any misrepresentation that
knowingly or recklessly misleads, or attempts to mislead may lead to the automatic rejection
of the Bid or cancellation of the contract, if awarded; and may result in enforcement and
disclosure actions, in accordance with ADB’s Anticorruption Policy and Investigation and
Enforcement Framework, both as amended from time to time.

Name: [insert complete name of person signing the bid)]

In the capacity of [insert legal capacity of person signing the bid|

Signed: [insert signature of person whose name and capacity are shown above]

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]

Date: [insert date of signing|
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Letter of Price Bid
(Not to be submitted with the technical bid and to be only submitted online as part of
the Financial Cover at https://assamtenders.gov.in)

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder's complete name
and address.

Date:
OCB No.:

Invitation for Bid No.:

To: [insert complete name of the Employer]

We, the undersigned, declare that:

(&) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB) 8.

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998)
and Investigation and Enforcement Framework, both as amended from time to time.

(c) We offer to execute in conformity with the Bidding Documents and the Technical Bid
submitted for the following Works. [insert narrative|

(d) The total price of our Bid, excluding any discounts offered in item (d) below is:

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words],
[amount in figures]

The total bid price from the Summary of Bill of Quantities should be entered by the bidder inside this box.
Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid.

() The discounts offered and the methodology for their application are: [insert discounts
and methodology for their application if any]

(f) Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 19.1
of the BDS] days starts from the date fixed for the bid submission deadline in accordance
with ITB 23.1, and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

(g) If our Bid is accepted, we commit to obtain a performance security in accordance with
the Bidding Document.

(h) We understand that this bid, together with your written acceptance thereof included in
your notification of award through the issuance of Letter of Acceptance, shall constitute
a binding contract between us, until a formal contract is prepared and executed.

() We understand that you are not bound to accept the first-ranked bid or any other bid
that you may receive.

() At any time following submission of our Bid, we shall permit, and shall cause our Joint
Venture partners, directors, key officers, key personnel, associates, parent company,
affiliates or subsidiaries, including any Subcontractors, consultants, subconsultants,
manufacturers, service providers or Suppliers for any part of the contract to permit ADB
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or its representative to inspect our site, assets, accounts, and records and other
documents relating to the bid submission and to have them audited by auditors
appointed by ADB. We understand that failure of this obligation may constitute
obstructive practice that may result in debarment and/or contract termination.

(k) Regardless of whether the contract will be awarded to us, we shall preserve all accounts,
records, and other documents related to bid submission for at least 5 years from the
date of submission of the bid or the period prescribed in applicable law, whichever is
longer.

() If we are awarded the contract, we shall preserve all accounts, records, and other
documents related to the procurement and execution of the contract for at least 5 years
after completing the works contemplated in the relevant contracts or the period
prescribed in applicable law, whichever is longer.

(m) We confirm and stand by our commitments and other declarations made in connection
with the submission of our Letter of Technical Bid.

(n) We certify on behalf of the Bidder, that the information provided in the bid has been
fully reviewed, given in good faith, and to the best of our knowledge is true and complete.
We understand that it is our obligation to inform the Employer of any changes to the
information as and when it becomes known to us. We understand that any
misrepresentation that knowingly or recklessly misleads, or attempts to mislead may
lead to the automatic rejection of the Bid or cancellation of the contract, if awarded;
and may result in enforcement and disclosure actions, in accordance with ADB’s
Anticorruption Policy and Investigation and Enforcement Framework (both as amended
from time to time).

Name: [insert complete name of person signing the bid]

In the capacity of [insert legal capacity of person signing the bid]

Signed: [insert signature of person whose name and capacity are shown above]

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]
Date: [insert date of signing|/
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Bid Security®
Bank Guarantee

[Bank’s name, and address of issuing branch or office]®

(At the option of the Bidder the Bid Security may be submitted online through
https://assamtenders.gov.in or through hard copy of the Bank Guarantee in the manner
specified at ITB Clause 19.1)

Beneficiary: ...........cooooo [Name and address of the
EMPIOYET]..eneiniieiiiiiiiieieiieeeireeeeieaeeeeeaens

We have been informed that [name of the bidder| (hereinafter called “the Bidder”) has submitted to
you its bid dated [please specify| (hereinafter called “the Bid”) for the execution of [name of contract]
under Invitation for Bids No. [please specify| (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we [name of bank| hereby irrevocably undertake to pay you any sum
or sums not exceeding in total an amount of [amount in words| [amount in figures| upon receipt by
us of your first demand in writing accompanied by a written statement stating that the Bidder is in
breach of its obligation(s) under the bid conditions, because the Bidder

(@ has withdrawn its Bid during the period of bid validity specified by the Bidder in the
Letter of Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

() having been notified of the acceptance of its Bid by the Employer during the period of
bid validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses
to furnish the performance security, in accordance with the ITB, or (iii) fails or refuses
to furnish the domestic preference security, if required.

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of
the Contract Agreement signed by the Bidder and the Performance Security issued to you upon the
instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our
receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or (ii) 28
days after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions,
ICC Publication No. 758.10

[Authorized signature(s) and bank’s seal (where appropriate)]

8 Delete this form if Bid-Securing Declaration is used in accordance with ITB 20.1 of the BDS

9 All italicized text is for use in preparing this form and shall be deleted from the final document

10 Or the employer may use “Uniform Rules for Demand Guarantees (URDG) ICC Publication No. 458” as appropriate
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Bid-Securing Declaration!!-
(Not applicable)

Affiliate Company Guarantee- -
(Not Applicable)

11 Delete this form if Bid Security is used in accordance with ITB 20.1 of the BDS
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and
Qualification Criteria) the Bidder shall provide the following information requested in the
corresponding Information Sheets.

Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Information of If the Bidder is a subsidiary or
the Bidder branch, information of any parent
company/companies

Full legal name(s)

Names Full trading

name(s) (if any)

Registered
address(es)

Trading
Addresses | address(es)

Postal address(es)
(if different from
trading address)

Type of organization

Country of constitution/
incorporation/registration

Year of constitution/
incorporation/registration

Corporate or registration number

In case of a Joint Venture,
legal name of each partner

Bidder’s authorized
representative (name,
address, telephone
number(s), fax number(s), e-
mail address)

Attached are copies of the following documents.

1. In case of a single entity, articles of incorporation or constitution and company
incorporation/registration of the legal entity named above, in accordance with ITB 4.1
and ITB 4.2.

2. Authorization to represent the firm or Joint Venture named above, in accordance with ITB
21.2.

3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint
Venture agreement, in accordance with ITB 4.1.

4. In case of a government-owned enterprise, any additional documents not covered under 1
above required to comply with ITB 4.5.

5. Organizational chart and a list of Board of Directors. The successful Bidder shall provide
additional information on beneficial ownership, using the Beneficial Ownership
Disclosure Form.
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Form ELI - 2: Joint Venture Information Sheet

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately.

Joint Venture/Specialist Subcontractor Information

Bidder’s legal name

Information of If any Joint Venture Partner or

Joint Venture Specialist Subcontractor is a
Partner or subsidiary or branch,
Specialist information of any parent

Subcontractor company/companies

Full legal name(s)

Names
Full trading name(s) (if any)
Registered address(es)
Trading address(es)
Addresses

Postal address(es) (if
different from trading
address)

Type of organization

Country of constitution/
incorporation/registration

Year of constitution/
incorporation/registration

Corporate or registration number

Joint Venture Partner’s or Specialist
Subcontractor’s authorized
representative information (name,
address, telephone number(s), fax
number(s), e-mail address)

Attached are copies of the following documents.

1. Articles of incorporation or constitution and company incorporation/registration of the
legal entity named above, in accordance with ITB 4.1 and ITB 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 21.2.

3. In the case of a government-owned enterprise, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with ITB 4.5.

4. Organizational chart and a list of Board of Directors. The successful Bidder shall
provide additional information on beneficial ownership, using the Beneficial Ownership
Disclosure Form.
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Form CON - 1: Historical Contract Nonperformance

Each Bidder must fill out this form in accordance with Criteria 1.2.1 and 1.2.3 of Section 3
(Evaluation and Qualification Criteria) to describe any history of nonperforming contracts and
pending litigation or arbitration formally commenced against it.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and
provide the Joint Venture Partner’s name:

Joint Venture Partner:

Table 1: History of Nonperforming Contracts

Choose one of the following:

o No nonperforming contracts.

o Below is a description of nonperforming contracts involving the Bidder (or each Joint
Venture member if Bidder is a Joint Venture).

Amount of Non
performed Portion
of Contract
(equivalent)

Total Contract
Amount (INR
equivalent)

Description

[insert | Contract Identification: [indicate [insert amount] [insert amount]
year] | complete contract name/ number,
and any other identification|

Name of Employer: [insert full
name]

Address of Employer: [insert
street/ city/ country|

Reason(s) for nonperformance:
[indicate main reason(s)]

Table 2: Pending Litigation and Arbitration

Choose one of the following:

o No pending litigation, arbitration or any other material events impacting the net worth and/or liquidity of
the bidder.

o Below is a description of all pending litigation, arbitration involving the Bidder or any other material
events impacting the net worth and/or liquidity of the bidder (or each Joint Venture partner if Bidder
is a Joint Venture).
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[insert
year]

Matter in Dispute

Contract Identification, as
applicable: [indicate complete
contract name/ number, and any
other identification|

Name of Employer, parties involved
in the material events impacting
the net worth and/or liquidity of
the bidder:

[insert full name]

Address of Employer, parties
involved in the material events
impacting the net worth and/or
liquidity of the bidder:

[insert street/ city/ country]

Matter of Dispute:
[indicate full description of dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Status: [indicate status of dispute]

Value of Pending Value of Pending
Claim in INR Claim as a

Equivalent Percentage of
Net Worth

[insert amount] [insert amount]

NOTE

Table 2 of this form shall only be included if Criterion 1.2.3 of Section 3
(Evaluation and Qualification Criteria) is applicable.
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Form FIN - 1: Historical Financial Performance
Each Bidder must fill out this form.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and
provide the Joint Venture Partner’s name:

Joint Venture Partner:

Financial Data for Previous 5 Years

Substantiated by documents certified by a Chartered
Accountant (CA) with valid UDIN along with the downloaded
CA certificate from the UDIN website must be attached.

Year 1: Year 2: Year 3: Year 4: Year 5:
2020-21 2021-22 2022-23 | 2023-24 | 2024-25

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth = TA - TL

Current Assets (CA)

Current Liabilities (CL)

Working Capital = CA - CL

Most Recent Working To be obtained for most
Capital recent year and carried
forward to FIN — 3 Line 1;
in case of Joint Ventures,
to the corresponding
Joint Venture Partner’s
FIN - 3.

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

o Attached are copies of financial statements (balance sheets
including all related notes and income statements) for the last 5
years,b as indicated above, complying with the following
conditions:

1) Unless otherwise required by Section 3 of the Bidding
Document, all such documents reflect the financial
situation of the legal entity or entities comprising the
Bidder and not the Bidder’s parent companies,
subsidiaries or affiliates.c

2) Historical financial statements must be audited by a certified
accountant.

3) Historical financial statements must be complete, including all
notes to the financial statements.

4) Historical financial statements must correspond to
accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder must fill out this form.

The information supplied should be the Annual Turnover of the Bidder or each partner of a
Joint Venture for the total certified payments received from the clients for contracts in progress
or completed, converted to US dollars at the rate of exchange at the end of the period reported.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and
provide the Joint Venture Partner’s name:

Joint Venture Partner:

Annual Turnover Data for the Last 5 Financial Years (Construction only)
Year Amount in INR

Average Annual Construction Turnover

Note: Substantiated by documents certified by a Chartered Accountant (CA) with valid UDIN
along with the downloaded CA certificate from the UDIN website must be attached.
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Form FIN - 3: Availability of Financial Resources

Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital
supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s
financial requirements for its contract commitments as defined in FIN-4, and the subject contract.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide
the Joint Venture Partner’s name:

Joint Venture Partner:

Financial Resources

No. Source of financing Amount

1 Working Capital (to be taken from FIN — 1)

2 Credit Line®

3 Other Financial Resources’

Total Available Financial
Resources

a A credit line is an unconditional and legally binding loan extended to a Bidder by a financial
institution. The credit line must be free from any pledge, encumbrance, or commitment to a
third party or other transactions. Credit lines should be substantiated by a letter from the bank
issuing the line of credit.

b Other financial resources are financial assets not considered in the Working Capital. They are
noncurrent assets (i.e., with a maturity beyond a 12-month period) such as a loan and/or trade
receivables, bank deposits, debt, or equity instruments (provided they are classified as
“available for sale” in the financial statements), and are free from any pledge or commitment to a
third party and get their value from contractual rights or ownership.
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Form FIN - 4: Financial Requirements for Major Contract Commitments

Bidders (or each Joint Venture partner) should provide information on their commitments on all
major contracts!? that have been awarded!3 after the deadline of the latest financial year for which the
financial statements were submitted under Form FIN-1.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide
the Joint Venture Partner’s name:

Joint Venture Partner:

Major Contract Commitments

Employer’s Contract Contract Monthly
Contact Contract Value Period in Financial
Name of (Address, Completio (X)* months Resources
Contract Tel, Fax) n Date (Y)b Requirement
(X/Y)
1
2
3
4
Total Monthly Financial Requirements for Major Contract INR ...,
Commitments

a Values to be calculated from the letter of intent or letter of acceptance or the contract
agreement. (INR equivalent based on the foreign exchange rate as of the Base Dates of the
respective contracts).

b Construction periods (Time for Completion) as defined in the respective contracts.

12 Major contracts mean contracts with a construction duration that is longer than 12 months.
13 For the purposes of this criterion, “awarded” shall mean: either letter of intent or letter of acceptance has been received, or
contract was signed.
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources
(Criterion 1.3.3 of Section 3)

This form requires the same information submitted in Forms FIN — 3 and FIN - 4. All conditions of
“Available Financial Resources Net of Contract Commitments = Requirement for the Subject
Contract” must be satisfied to qualify.

Form FIN - 5A: For Single Entities

Total Monthly Available Requirem Results:

Total Financial Financial ent for Yes or
Available Requirement Resources the No [D
Financial for Major Net of Subject must be

For Single Resources Contract Major Contract greater
Entities: (A) from FIN-3 Commitments Contract (E) than or
(B) from FIN - 4 Commitme equal to E]
(€ L (F)
D=(B-C)

(Name of Bidder)

Form FIN - 5B: For Joint Ventures

One Partner:

(Name of Partner)

Each Partner:

(Name of Partner 1)

(Name of Partner 2)

(Name of Partner 3)

D = Sum of available financial
resources net of major contract D = a
commitments for all partners I R

All partners
combined

& The Employer should insert here the total requirement for the Subject Contract (for both,
single entity and all partners combined) as defined in Criterion 1.3.3 of Section 3.

b The Employer should insert here the required share for one partner as defined in Criterion 1.3.3
of Section 3.
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€ The Employer should insert here the required share for each partner as defined in Criterion 1.3.3
of Section 3.
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Form EXP - 1: Contracts of Similar Size 1.4.1 (a) and Nature 1.4.1 (b)

Fill out one (1) form per contract. Each contract shall be supported by documents such as
Signed Contract Agreement or Certificate of Completion of the Works.

The exchange rate to be used to calculate the value of the contract for conversion to a specific
currency shall be the selling rate of the Borrower’s Central bank on the date of the contract.

Contract of Similar Size and Nature2

Contract No. . . ... of ...... Contract Identification
Award Date Completion Date
Total Contract Amount INR

If partner in a Joint Venture
or Subcontractor, specify Percent of Total Amount
participation of total contract
amount

Employer’s
name Address
Telephone
number Fax

number

E-mail

Description of the Similarity in Accordance with Criterion 1.4.1 of Section 3

(Evaluation and Qualification Criteria)

1. Participation as a
contractor, Joint Venture
partner, or Subcontractor,
in at least one contract that
has been satisfactorily and
substantially completed
within the last 7 years
ending the date of bid
publishing and that is
similar to the proposed
works, where the value of
the Bidder’s participation
exceeds INR 74.91 Lakh
(Rupees Seventy Four
Lakh and Ninety One
Thousand only). The
similarity of the Bidder’s
participation shall be based
on any Civil works for 1.4.1
(a).

(Note: 90 % of the contract to be

considered substantially

completed)

Bidder can submit separate forms corresponding to Similar Size (1.4.1 (a)) and Nature (1.4.1(b)) (if
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relevant)
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Form EXP - 2: Construction Experience in Key Activities

Fill out one (1) form per contract. Each contract shall be supported by documents such as
Signed Contract Agreement or Certificate of Completion of the Works .

Each Bidder must fill out this form.

If complied by Specialist Subcontractors, each Specialist Subcontractor must fill out this
form and provide the Specialist Subcontractor’s name:

Specialist Subcontractor:

Contract with Similar Key Activities

Contract No. . .. .. of ...... Contract Identification

Award Date Completion Date

Total Contract Amount INR

If partner in a Joint Venture
or Subcontractor, specify Percent of Total Amount
participation of total contract
amount

Employer’s
name Address
Telephone
number Fax
number
E-mail

Description of Key Activities in Accordance with Criterion 1.4.2 of

Section 3 (Evaluation and Qualification Criteria)

Participation as a contractor,
Joint Venture partner, or
Subcontractor, in at least one
contract that has been
satisfactorily and substantially
completed within the last 7
years ending the date of bid
publishing a minimum
construction experience in any
of the following key activities:
Wetland reclamation/ Sluice
gate construction/
embankment construction/
Desiltation and excavation/
Aquatic weed management/
Fishery-based eco-restoration
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Technical Proposal

The technical proposal is expected to include as a minimum information described in the
following forms:

(i) Construction Management Strategy;

(ii) Construction Methods for Key Component;

(il Construction Schedule;

(iv) Quality Assurance and Quality Control;

(v) Environmental, Health, and Safety Management Plan (EHSMP);

(vij  Personnel and Organizational Chart;

(viij Personnel,

(viii) Equipment;

58



(i) Construction Management Strategy

The Bidder shall submit a construction management strategy that addresses as a minimum:

(2)

(b)
(©)
(d)
(e)
(

(8

organizational arrangements for the construction management, including: team
structure, roles and responsibilities, interface arrangements, approval procedures,
and quality assurance arrangements;

subcontractor selection and management;

obtaining and managing consents, permits, and approvals;

site setup including access, accommodation, welfare facilities, arrangement for plant
and material storage;

construction phasing proposals, including sequence of work and management of
conflicting activities;

ensuring that geotechnical investigations or other advance works meet the
environmental, health, and safety requirements; and

sustainability aspects demonstrating the Bidder’s approach and commitment to
sustainable construction practices (e.g., energy efficiency, reduction of wastage,
material reduction, sources of materials, and others).
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(i) Construction Methods for Key Component
Bidders shall provide typical method statements for the following key activities. Each method
statement shall describe the proposed approach to the construction activity, the level of staffing

and experience, the safe system of work, and the construction equipment to be used.
1.

2.
3.
4
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(iii) Construction Schedule

Bidders shall set out a work program for construction of the Works to be undertaken, including the
mobilization phase, showing identification of major milestones, and critical path. Detailed
timetables may be submitted (as appropriate) for the following aspects:

(2) Processes and deliverables needed to commence the Works;

(b) Execution of the Works within the Time for Completion, highlighting activities imposing
constraints on the construction sequence;

(c) Testing, commissioning, and handing over of the completed Works; and
(d) [include any other relevant information as may be appropriate].

Work programs shall be submitted with the technical document in a PDF format compatible with
known computer programs, such as, for example, PRIMAVERA, TILOS, CAD, or MS Project (GANTT
graphics), or similar programs.

Programs must include milestones, when they are applicable, and the specific personnel
designation and/or labor outlines, planned for the fulfillment of each program and phase or
program activity:

General work program with an outline of designated personnel and tables of theoretical duration

of tasks or activities; graphic displays of the work progress in flowcharts to show daily production
for each activity and the critical path.
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(iv) Quality Assurance and Quality Control

Bidders shall have to submit their approach and resources for the quality assurance procedure and
quality control process in connection with works and services to be executed under the Contract.

A draft quality management plan should be submitted as supporting documentation.
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(v) Environmental, Health, and Safety Management Plan (EHSMP)!4

The Bidder shall submit an outline Environmental, Health, and Safety Management Plan (EHSMP)
commensurate with the risks and impacts of the proposed works and activities as described in the
EMP. These strategies and plans shall describe in detail the actions, materials, equipment,
management processes, and others that will be implemented by the Contractor, and its
subcontractors to avoid, minimize, and/or mitigate environmental, health, and safety risks
associated with implementing the projects activities throughout the project cycle.

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the
contract and EHS risks, including those as may be more fully described in Section 6 (Works’
Requirements).

The proposal shall also include details in relation to in-house policies and procedures

acceptable to the Employer for EHS management such as:

e Availability of the valid International Organization for Standardization (ISO)
certification or internationally recognized equivalent (equivalency to be demonstrated
by the Bidder), and applicable to the worksite: [such as], Quality management
certificate ISO 9001, Environmental management certificate ISO 14001, Health and
safety management certificate ISO 45001

e Grievance management for both contractor staff and any issues arising between
contractor staff and nearby community members

e Performance monitoring system for contractor staff/ subcontractors/
suppliers/suppliers

e Existence of an Ethics Charter.

e Existence of a system for monitoring compliance with EHS commitments for the
Bidder’s Subcontractors and all its partners.

e Existence of official company procedures for the management of the following relevant
points:

o EHS resources and facilities and EHS monitoring system;

o Project Areas management information (base camps, quarries, burrow pits, storage
areas);

o Health and Safety on worksites policy and related guidance;

Labor Management System,;

Local recruitment and EHS training of local staff, subcontractors, and/or local

partners;

Community stakeholder engagement practice;

Traffic management practice;

Hazardous products management practice;

Waste management practice;

Protection of water resources;

Biodiversity protection practices;

Site rehabilitation and revegetation practice;

Local cultural heritage protection practice;

Erosion and sedimentation practices; and

Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19,

and others)

e Personnel management system: HR policies and procedures, including documented
worker grievance mechanisms and evidence of effective implementation (e.g., records
of grievances received and resolved).

e System that executes and manages labor management policies and procedures day-
to-day

e Evidence of compliance reports to demonstrate implementation of the EMP or other
EHS management documents, audit report in past projects

e Documented HSMP plans, fatalities-free record or evidence of corrective actions in

O O

O O O 0O O O O O 0 o

14 For projects categorized as Category C for environment for which no EMP has been prepared, this subsection should be
omitted. EHSEHS
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past projects.
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(vi) Personnel and Organizational Chart

The Bidder shall describe the organization of its personnel (an organizational chart shall be
provided) specifying the number and specialties of each class of personnel.

For each key personnel, the Bidder shall specify the time periods and number of working days to
perform each activity under the works implementation phases.

Likewise, for each specialty, the Bidder shall describe the number of personnel and will show their
input over the time periods for the implementation of the Works.
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(vii) Personnel Form PER
Form PER - 1: Proposed Personnel

Bidder should provide the details of the proposed personnel and their experience record in
the relevant Information Forms below for each candidate:

1. Title of position
Name

2. Title of position
Name

3. Title of position
Name

4. Title of position
Name

S. Title of position
Name

6. Title of position
Name

etc. Title of position
Name

Note: All titles of positions will be as listed in Section 6 (Employer’s Requirements).
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Form PER - 2: Resumé of Proposed Personnel

The Bidder shall provide all the information requested below. Use one form for each position.

Position
Personnel Full Legal Name Date of birth
information
Known as Place of Birth
Nationality Citizenship
Type of Government ID ID number
Attach a copy of ID to this form
Present Name of employer
employment
Address of employer
Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant to the project.

Company/Project/Position /Relevant Technical and Management

Experience
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(viii) Equipment Form EQU
Equipment

The Bidder shall provide adequate information and details to demonstrate clearly that it has the
capability to meet the equipment requirements indicated in Section 6 (Employer’s Requirements),
using the Forms below. A separate Form shall be prepared for each item of equipment listed, or for
alternative equipment proposed by the Bidder.

Item of Equipment

Equipment | Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Curre Current location
nt
Status

Details of current commitments

Source Indicate source of the equipment

[l Owned [] Rented [ Leased [J Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements | Details of rental/lease/manufacture agreements specific to the project
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Bill of Quantities
[Admeasurement Contract]
To be filled Online through https://assamtenders.gov.in

BOQ is attached separately at Annexure 1

Section 5: Eligible Countries
This list of eligible countries may be seen at

https://www.adb.org/who-we-are /about#members



https://assamtenders.gov.in/
https://www.adb.org/who-we-are/about#members

Section 6: Employer’s Requirements

This section contains the Specifications; Environmental, Health, and Safety Management
Requirements, which are to be satisfied by the Contractor in executing the Works; Drawings,
Supplementary Information that describe the Works to be procured, Personnel Requirements,
and Equipment Requirements.
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Specifications

The Specifications of the works to be followed for all goods and materials, labours, machines and
equipment to be incorporated in the Works are relevant established codes of practices for Civil,
Water Supply & Sanitary, Electrical works and roads (Rural Roads) construction.

1. The following are inter-alia the relevant codes of practices to be followed in the works.

7.

A o

National Building Code

Specifications for Rural Roads (Indian Roads Congress)
Specifications for Buildings of Assam PWD

CPWD specifications

BIS codes

IRC codes

Good Engineering Practices

With reference to ESIA/ESMP reports, consent/permit conditions, and ADB Guidelines, specific
specifications for EHS working, over and above the requirements of labour and other laws that are
applicable to construction industry in India are to be followed.

2. Rates and items description are as per APWD RR SoR 2025-2026 & CPWD- DSR 2021

(Note: Summary of the scope of work and the Supplementary Information Regarding Works to be
executed is furnished separately in the Bidding Document)
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Project Signage Requirements

NOTES

To ensure that project information is visible to the public during the execution of works under the project and that
there is a precise acknowledgment of the funding source, the Employer’s team preparing the project signage
requirements at the site should ensure they follow Country’s regulations on the display of project signage at site,
where available. These requirements will be reviewed and may be adjusted based on due diligence conducted
during project processing, including when projects are cofinanced, among others.

If the applicable Law does not have such regulations, ADB requirements shall be followed. Employer should seek
Project Manager support in defining site-specific requirements such as visibility and use of materials, and others.
It is the responsibility of the Contractor to comply with these requirements and the Project Manager shall ensure its
compliance during contract execution and include information in progress reports.

Below is a sample text provided for guidance and may be modified as per the project-specific requirements.

1. The Contractor is responsible for the design, supply, and installation of the project
information signage. The signage shall provide relevant information to the public
about the project, including the proper designation of the project, the Employer, the
Contractor, and the Bank.

2. For this purpose, one or several sign boards shall be installed at the Site as soon as
practicable after the Commencement Date and shall remain in place at all times until
taking-over of the Works. If sign board(s) is(are) damaged or become(s) unreadable
during this period, it shall be promptly replaced by the Contractor at the Contractor’s
cost.

3. The sign board design shall be submitted by the Contractor to the Project Manager
for Review in accordance with Sub-Clause 21.2. Unless otherwise required under the
applicable Laws, the sign board design should comply with the following:

(@) General

* The number and locations of sign board(s)
(b) Content

* Borrowing Country’s flag and/or logo

* Project and Contract title

¢ Accepted Contract Amount

* Time for Completion

+ Bank’s name and logo (in accordance with Branding Tool Kit —
Visual Identity guidelines of the Asian Development Bank and, as
the case may be, the other financiers’ requirements)

* Employer’s name

* Contractor’s name

* Engineer’s name

* Complaint handling contact information (email and/or phone number)

(c) Design
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* The General layout including sample colors: to be proposed by the
Contractor

* Dimensions: minimum of 2.5 meters X 2.5 meters

+ Font size and type: they should be such as to ensure that the
content shall be visible from a distance.

+ Language of the signage: national and/or local language and English

* Material: the sign board(s) shall be made of a material that shall
be weatherproof and appropriate to withstand the whole
execution period until taking-over of the Works

4. No other signage is allowed except with the approval of the Project Manager. The
Contractor shall not post nor display any sign or item that could provide misleading
information about the project. No national symbols or flags other than those of the
Country may be displayed without the express approval of the Project Manager.
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Environmental, Health, and Safety Management Requirement!5

Attached separately at Vol.2

15 For projects classified as as Category C for environment for which no EMP has been prepared, there is no need to
consider the Notes on this page.
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Drawings

Attached separately in Vol-3
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Supplementary Information Regarding Works to Be Procured

SUMMARY OF SCOPE OF WORK

Introduction:
The proposed assignment involves comprehensive conservation, restoration, and rejuvenation

works for Singra Beel under Dhubri District. This initiative forms part of the broader objective
of ecological improvement and sustainable management of wetlands under the SWIFT Project.

The project aims to address key environmental challenges such as habitat degradation caused
by the loss of connectivity with adjacent river systems, declining water depth, and uncontrolled
growth of macro phytes, all of which significantly reduce fisheries productivity and ecological
health of the beel.

To this end, the restoration and management approach for Beel will include, but not be limited
to, the following key activities:

e Beel Demarcation — Defining and securing the physical boundaries of the beel to prevent
encroachment and ensure effective planning.

¢ Beel Rejuvenation Measures — Including de-weeding, desilting, and removal of aquatic
vegetation to improve water quality and depth.

e Improvement of Water Inflow and Outflow Mechanisms — Through: Desilting of
connecting channels; Construction of embankments and peripheral bunds; Installation
of silt traps, and water-retaining structures.

The work to be procured will ensure that the Beel is ecologically restored, hydrologically
functional, and resilient to future environmental stresses. The overall goal is to enhance the Beel’s
ecosystem services, support local livelihoods, especially fisheries—and contribute to regional
biodiversity conservation.

The following works are proposed for procurement under this assignment:
1. Desilting &De-weeding

Desilting and de-weeding are two critical restoration interventions in Assam’s beels and wetlands
under the SWIFT Project. These measures directly address the primary causes of habitat
degradation — excessive silt deposition and invasive aquatic vegetation — which reduce water
depth, disrupt hydrological connectivity, and lower fish productivity.

The beel has a total area of 6.07 ha. The area identified fordesiltingis1.81 ha, which is less than
30% of the total beel area, thereby complying with the environmental and ecological guidelines
for sustainable restoration.

Parameter Specification/Value
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Area to be Desilted(Ha) 1.81

Average Depth of Desilting(m) 0.509

Total Silt Volume(m?) 9230.05

Area of Weed(sqm) 41844.97

Area to be Deweeded(sqm) 36974.42

Weed Removal Method Manual/Mechanical
Biomass Disposal/Composting On-sitecompost/Off-site

Technical Specification:

Sl. .. Specification/ Execution Reference
Activity . Measurement
No. Requirement Methodology Standards
Ensure access for Deploy warning
. : . O CPWD
equipment; install signage; install Per site
1| site silt coir/HDPE silt Safety
Preparation Traps upstream; Barriers near Manual;
mark‘ ) Work area. MoEF &CC
Working zones with Wetland
buoys/ flags. Guidelines
De-weeding- | Removal of floating | Community-
2. |Manual and emergent weeds | based manual m”ofweed
(e.g., Eichhornia, harvesting; use cleared [CAR- CIFRI
Ipomoea) by bamboo poles, Manualon
cutting/pulling rakes, sickles Aquatic Weed
including roots. Control
De-weeding— | Mechanical Cut, collect m>ofweed FAO, Aquatic,
3 [Mechanical harvesting Of dense | ,and transport cleared Plapt Qontrol
. Guidelines
floating/submerged | weeds to
vegetation using drying area;
boat- Mounted avoid spillage
cutters back into beel.
Or amphibious weed
harvesters.
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Sl .. Specification/ Execution Reference
Activity . Measurement
No. Requirement Methodology Standards
4 W.eed Biomass Safe disposal at Spread in le'lyers
Disposal < 30 cm thick; SWIFT

Designated drying yards,

breeding/nesting sites.

interventions.

Away from waterline; turn T9nne of wet | ESMP;
reuse for periodically for biomass ICAR
compost/mulchif drying; Composting
feasible. transport using Guidelines
tractors/trolleys.
Desilting-Lean Undertake desilting Use hydraulic oo IS1200
5| Season during lean water Excavators from | ™ ofsilt (Part1)-
Manual/Mechanical | Season(post-monsoon, | bunds/shoreline, removed Earthwork;
pre-monsoon)when manual labor CPWD
water levels are low, for shallow DSR
allowing excavation pockets; avoid
Without dredgers. disturbance to
deeper refuge
areas.
Excavation of silt upto | Hydraulic 1S1200
Desilting — appr(?ved ‘depth from excavators . (Part 1) —
. marginal/inflow/outflow | (long-boom)or m?ofsilt
6 | Excavation . o Earthwork;
. zones. Avoid >30% amphibious removed
(Conventional) . . CPWD
area disturbance in dredgers; DSR
one manual
season. excavation in
sensitive areas.
Desilting—Silt Transport excavated silt | Use dumpers, métransported [[S
7. [Transport to designated dump sites| tractors; 1498:2017;
&Placement or reuse in bund compact reused CPWD
strengthening, island | silt in layers <
creation. 20 cm; g?:/'oid }éig[:work
disposal in flood-
prone zones.
Silt Trap Installation|nstall silt traps up Construct small [Per unit ICAR- CIFRI
3 stream to reducere- check bunds Fishery
siltation. with coir Structure
matting or Manual
bamboo screen
filled with
gravel /sand.
Environmental Maintainminimum 10- Monitor DO, SWIFT
o . 1
0. Safeguards 25% ergetatlon for turb1d1t‘y, and Per site ESMP;
ecological balance; pH during compliance MoEF &CC
avoid disturbing work; stagger Guidelines
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2. Embankment Strengthening

Embankment strengthening is a critical intervention under the SWIFT Project to protect restored
beel is as from erosion, overtopping, and uncontrolled water exchange with surrounding lands.

Many existing embankments

in Assam’s wetlands have deteriorated due to prolonged

submergence, wave action, burrowing by fauna, and lack of regular maintenance. Strengthening
measures aim to restore structural integrity, extend service life, and ensure safe water retention
while maintaining ecological functions.
The beel is naturally bound on all sides. An existing earthen bund provides access to the inner
island area. This bund has an average width of 2.0 m and height of 2.0 m; which is sufficient to
avoid submergence. However, towards the lower outlet side, the existing bund needs to be
strengthened to ensure year-round accessibility.
Bund strengthening / construction are required which is also depicted in the Master Plan.

Parameter Specification/Value
Total Length(m) 613
Crest Width(m) 2.00
Side Slopes 1V:1.5H

Fill Material

Excavated earth from Desilting

Technical Specification:

Sl. Item Specl.ficatmn/ Execution Method Standards/Notes
Requirement

Side slopes: 1V:1.5H
(both sides). Crest
width: > 2.0 m Trim/grade to line &
) . Based on top

1 | Geometry (inspection track). level; check cross-

) & hydrology
Freeboard:>0.5- sectionsatevery25m.
1.0m above
MWL/FSL.
Excavated earth from
' ' desilting; (.:ohes1ve, Stockpile; b.lend if 1S1498:1S2720

2 | Fill Material non- organic;PI6—20;no0 | needed; moisture (soil tests)

debris/roots. conditiontoOMC=*2%.
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Sl. Specification/ i
Item Rp . PG L A Standards/Notes
equirement
Placein<200mm
Earthworks& | °°5€ lazter:;gso/ Sheep'f‘t"’t/ pl‘f{‘te 1S2720;CPWD
Compaction compactto= ? compactor; extra Earthwork

MDD (Light Proctor).

passes at shoulders.

Sub-grade Prep

Removetop150mm of
soft /organic soil;
bench into existing
slope.

Proof-roll; replace
unsuitable soil with
compacted selectfill.

Good practice

Turfing with Vetiver
/Cynodon on both

Slope slopes; 15-20 cm plug ) .
. . . . Plant after first rains; i
Protection- spacing; jute/coir mat CPWD Horticulture
. ] water & replant
Bio (optional) for .
. failures.

anchoring.

Bermat mid-slopeif
Berm /Drainage height >3 m; land- Grade to outfalls; Good practice

side catch drain to
intercept runoff.

provide scour
checks.

Hume Pipes

RCC Hume pipe,
NP3class, Standard
dia. (as per hydraulic

Provide 250mm
first- class bedding
(granular/sand) or
M15 concrete
cradle in soft soils;

IS458 (Hume
pipe); IS 783
(culverts);CPWD
DSR. Provide

for Catchment | design)at 30 m C/C headwalls /wing C
. collars, jointing
Inflow along embankment; walls in . .
invert to match drai CC; trash | R rich
invert to match drain masonry/CC; tras mortar /bitumen;
bed. screen at U/S; .
L. hion water tightness to
mlmmu.m cus be checked.
above pipe 21.0 m
including
embankment
crust.
Typical culvert width
_ 4o
pipe OD + side Compact back fill
Cross- clearances; apron & . . As per standard
) symmetricallyin150— i
drain cutoff walls (CC 1:3:6) drawing uploaded
. . 200mm layers.
Details where seepage risk.
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Sl. Item

ﬁpecification /
equirement

Execution Method

Standards/Notes

9 | Quality Control

Field density tests: 1
per 500 m? per layer;
gradation & PI for fill;
levels at 25 m
intervals; video/photo
log.

Record test results;
rectify lows/highs.

1S2720;QAplan

Environmental

10 & Safety

Work in lean
season; keep 3m
buffer intact; silt
fences near water;
PPE & signage.

Segregate topsoil for
turfing; no spoil in
water.

MoEF &CC

3. Inlet & Outlet Drains

Inlet and outlet drains are essential hydraulic structures for managing water exchange between
the beel and its catchment area. Properly designed earthen drains ensure controlled inflow of
fresh water and regulated outflow, maintaining the ecological balance, desired water level, and
water quality within the beel.

Parameter

Specification/Value
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Inlet level(RL) 35.42

Reference Level(RL) 37.162

Outlet level(RL) 34.71

Length of inlet/oulet drain proposed (m) NA

Lining Earthen

Other Inlet Structures Hume Pipe/Silt Trap

Technical specification:

Sl.
No.

Item

Specification/
Requirement

Execution Method

Standards/
Notes

Type
&Location

Earthen
,trapezoidal
section drains for
inlet and outlet;
alignment as per
approved drawings
and site survey

Peg alignment; mark
bed and slope limits

IS783:1992

Side Slopes

1V:2Hforstability
and ease of
maintenance

Trim and dress
slopes to uniform
gradient

CPWD
Earthwork
Specifications

Bed Gradient

0.05-0.10%to
maintain self-
cleansing velocity
while avoiding
erosion

Level and gradebed
with survey check

IS 783;
IRC:SP:13

Excavation

Earthwork in
dry/moist
condition; dispose
excess spoil to
approved
locations; reuse
suitable material
for embankment

Manual/mechanical
excavation; compact
side slopes

IS1200(Part1)
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L A g
S Item Specl.ficatlon/ Execution Method Standards/
No. Requirement Notes

Settling basin
upstream of inlet, FAO Sediment
5 Sedimentation | size based on Excavate basin; desilt | Control
Tank(at Inlet) sediment load; periodically Guidelines;
minimum ICAR-CIFRI
retention time: 20
minutes
Erost ’Ic‘urﬁr;g Wlt}i- . g?(;ltplugsat1§0—. CPWD
6 rosmrf y.no. on/vetiver; mm s'pacmg, Horticulture
Protection coir/jute mat for water until DSR
slope stability establishment
RCC Hume pipe,
Outlet Drain- NP3 class, through [S458:1988:1S
7| RCC Hume embankment; 783
Pipe spacing and
Provision location as per
design
Catchment Map
CATCHMENT AREA TN

4. Rearing Tank

Fish rearing tanks are controlled aquatic enclosures designed for breeding ,nursing, and
growing fish fingerlings before their release into the main beel or for market harvesting. They
provide an environment where water quality, feed, and stocking density can be managed to
maximize fish survival and growth rates, ensuring a sustainable and productive fishery.
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. Specification/
RearingTankNo. Parameter Value
. Area 1500.00sgm
RearingTank-1 -
Maximum Depth 1.5m
. Area 1500.00sgm
RearingTank-2 -
Maximum Depth 1.5m
Technical Specifications
1. i i
S Item Spec:ficat:on/ Execution Standards/Notes
No. Requirement Method
1 [Type & Earthen tanks for Construct NFDB &ICAR-
Purpose nursery/grow-out rearing [&s per CIFRI guidelines
of approved
Fish before release or layout
harvest
. Rectangular; 0.05-0.20 ha Construct Fisheries
2 | Size & Shape | surface area per tank (as
tocking plan) as per Department norms
pers &P approved
layout
3| pevth 1.2mwaterdepth+0.3m Excavate to [S14220:1994
P freeboard design depth; (Earthen ponds)
level bottom
4 | Side Slopes 1V:1.5Hforearthenbanks Dress‘ slopes CPWP Eal,'thwork
to uniform Specifications
gradient
Crest width 1-1.5 m; top Layer—“/i§e
Bunds / level 0.3 m above FSL; compaction
S (=200 mm [S8237:1985
Embankments | compacted to 95% Proctor
. layers);turf on
density A )
inner slope if
wave- prone
Turfing with Cynodon /
6 Bund vetiver; 150-300 mm CPWDDSR
Protection stone pitching over 75— 14.73
150 mm filter layer
where needed
RCC/HDPE pipe(150-300 I1S458:2003;
M ia.)with fi -
7 linlet Structure m dia.)with fine ICAR-CIFRI
mesh(<5 mm) to block Weed Control
predators/debris Manual
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Outlet
Structure

RCC/HDPE pipe with
fine mesh to prevent fish
escape

Install on
opposite bund

[S783:1992

5. Improvement of Approach Road

An approach road to the beel area will serve as the primary access for the local fishing
community and maintenance staff. During the mon soon and post-monsoon seasons, the
surface becomes soft and uneven, causing accessibility issues for vehicles and pedestrians.
Therefore, it is proposed construct a new approach road with150 mm thick Granular Sub-
Base (GSB) layer,75 mm Water-Bound Mecadam and paved with 80 mm Inter locking
Concrete Block Pavement (ICPB). Since, there is no existing road, provision of earthwork
in embankment has been incorporated.

Parameter Specification/Value
Total Length(m) 50
Carriage wayWidth(m) 3.75
Pavement Type ICBP
Technical Specifications
Sl. Item Spem.ficatlon / ExecutionMethod Standards/
No. Requirement Notes
Strengthening of existing
earthen approach road As per approved MoRTH
1| Type of Work | by providing 150 mm al1.gnrr‘1ent & MoRTH Section400
compacted Granular guidelines
Sub- Base (GSB) layer
Preparation Remove vegetation, loose | Manual/mechanical MoRTH
2| of Existing soil, and debris; shape clearing; dressing with 300.3
Surface to design camber& grader )
gradient
Compaction Compact existing Vibratory roller(8-10 1S2720
3| of Existing formationto=95%MDD T);adjust moisture to (Part8)
Surface (Modified Proctor) OMC
Well-graded granular
, | Material for inal\t/frg;"gfog@mg Approved N MoRTH
GSB o Mo rading quarry/crusher 401.2

I/11 (Table400-1);
PI<6, CBR=>20

source; test before
use
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Sl Item Specl.ficatlon/ ExecutionMethod Standards/
No. Requirement Notes
L Spread in uniform MoRTH
5 a?'er 150mmcompacted layers using grader ©
Thickness . . 401.3
thickness ;N0 segregation
; Spreading Uilliormt spria(c)lltllg; fmlx Mechzmcal o MoRTH
&Mixing wi : water 2.1 or spreader/gra e'r,‘ 401.4
uniform moisture rotavator for mixing
content
Each layer compacted to | Vibratory roller
; ) . : . ) IS2720
7 | Compaction | 298% MDD; rolling from | passes until required (Part8)
edges to centre density met
—30, 1
8| Camber 2.5 .3 %o crown camber for | Check using IRC-SP-20
drainage camber board
Edge/Berm Side berms dressed and Manual/mechanical MoRTH
9 . compacted to prevent .
Dressing . dressing 300.5
edge erosion
Gradation test(1per500
10 Quality m?),density test(1per500 | Lab & field QA/QC MoRTH
Control Tests | m?), CBR test (source testing Section900
approval)

6. Community Hall cum Wetland Information Centre &Fish Landing Unit

A. Community Hall cum Wetland Information Centre

The Community Hall cum Wetland Information Centre cum Fish Landing Site is designed to
serve as a multi- purpose facility for the local fisher community. The structure is
strategically located near the beel to ensure convenient access for community gatherings as
well as administrative functions.

Parameter Specification/Value

Building Footprint 14.76mx13.60m

Superstructure Columns &beams

Roofing Truss type, roofing sheet
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Flooring & Finishes

PCC/RCC

Technical Specifications

SL Item Specification/Requiremen | Execution Method Standards/
No t Notes
1 Type of Single-storey RCC frame As per approved IS456:2000,
Structure with brick masonry walls; drawings [S2212:199
sloped roof 1
2| Overall Size | 14.76mx13.60m Layoutasper | _
site plan
Excavate, place
slm dati soling, PCC, I1S456:2000,
ouncation Isolated RCC footings reinforcement ,and| IS383:2016
concrete
. 600- Level ,compact, CPWD
4| Plinth 700mmaboveGL;PCC(1:4:8) and lay PCC Specs
Under plinth wall
i i [S1077:1
Superstructur Burnt clay bricks ,class Lay H,l Enghsh S10 992,
S . . . bond;joints<10 [S2212:199
e — Walls designation 75, in cement 1
mm
mortar (1:6)
RCC300x300mm(12- Shuttering,
6| Columns . . . reinforcement, 1S456:2000
16mmmain dia bars with ; )
8mm dia stirrups) concreting, curing
Beams RCC beams/lintels M20 Pl.iace shuttering,
7 . reinforcement, [S456:2000
&Lintels grade concrete )
concreting
Fabricate, erect,
8| Roofing Steel truss VV.Ith GI/colour- ar‘ld fix sheeting 1S277:2018
coated sheeting, slope = 1:3 | with screws
&washers
100 mm thick cement
:2: i - Level, 1
9| Flooring co.ncre‘Fe (1:2:4)with .non evel, lay .concrete, 1S2571:202
slip finish; fish landing trowel finish 1
area with extra slope to
drain
10 Doors Wooden chow kath.W1th panel Fabrlca.te, paint, 1S1038:198
&Windows shutters/ glazed windows and fix in 3
position
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Two toilets with Indian-style

Fix sanitary

Sanita
11 ae ry WC, water supply, and fixtures and 1S206:2003
Facilities ’
drainage connect to soak
pit
12 mm cement plaster (1:6) 3
e e 1. o . .| Apply in two
12 | Finishing for walls; painting with acrylic [S2395:199
. coats over
exterior grade . 4
primer
13| Verandah O..Smw1de;RCCs1abover Constructaspe
brickwork /columns r plan
14 | Drainage PCC‘s1de draln‘s for fish Grade jcowards 1S4111:197
landing and toilet area soak pit / 9
external drain
. Check remforceme.nt, Maintain QA/QC As per
15| Quality Control | concrete grade, brick records approved
strength, plaster thickness QA/QCplan

B. Fish landing Unit:

The Fish Landing Unit shall serve as a community facility for hygienic landing, sorting,
handling, temporary storage and dispatch of fish harvested from the wetland. The facility
shall be environment-friendly, flood-resilient, and accessible to fisher groups. An

11.65m x 7.50 m, Assam type fish landing unit is proposed.

Components of Fish Landing Unit

Landing Platform

RCC platform ,non-slip finish

Minimumsize:4.0mx6.0m

Rounded edges for safety

12"drain around the landing platform

Water Supply &Washing Facility
Potable water connection from Over head tank

Taps with hoise points

7. Pen Culture

Drainage & Waste Disposal
Surface drains with grating

Waste water led to Soak pit
Solid waste collection bins
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Pen culture is an aquaculture technique in which a fixed enclosure, made of netting or
mesh, is installed in a natural water body such as a beel, wetland, reservoir, or lake. The
enclosure retains stocked fish while allowing free exchange of water, plankton, and
dissolved oxygen with the surrounding water.

= InthecontextofAssam’sbeels,pencultureisparticularlyrelevantbecauseit:

= Utilizes under-exploited marginal areas of the wetland

= Enhances fish production without significant alteration of the ecosystem

Site Selection

= WaterDepth:Optimum1.5-3.0m for most carps pecies; avoid zones
with extreme fluctuation

= Water Quality: Dissolved oxygen>5mg/L,pH6.5-8.5,lowturbidity

= Protection: Avoid areas with strong currents, high silt load,or heavy macrophyte
growth

= Accessibility: Easy for feeding, netting, and monitoring; proximity to
landing centers Provision of 3 no’s of pen culture is provided.

Technical Specification:

The work includes supply, transportation, pre-treatment, and installation of bamboo posts,
cross struts, horizontal members, and nets for pen culture enclosures in wetland areas,
complete as per approved drawings, site conditions, and directions of the Engineer-in-

Charge.
Sl . c
No Component Specification Remarks
Species: Bambusa balcooa (Kako) /
1| Bamboo Posts Bambu\‘sa nutans (Bhaluka), matured%S Yer'acally
years;dia.75-100 mm; length as per site installed

depth with embedment1.0-
1.5m;spacing 4.00mC/C

;tied below HFL

2 Horizontal D1?.50—75m‘m;spac1ng1.00mC /Calong Lashed to posts
Members height; continuous around enclosure
3 g:os: Dia.50-75mm;installedat4.00mC/Cinplan, | Bracing for
.ru s/ 8.00mC/Cinelevation;inclination~30° stability
Diagonal
Bracing
Fixed outsid
4 | HDPE Net UV-stabilized, knotless; mesh size 10-20 ed outside
frame
mm;
twinedia.22mm;heightfrombedto0.5mabove
HFL
5| Mosquito Net Fine mesh net for juvenile fish protection Fixed inside pen
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UV-stabilized,dia.6-8mm;double lashing for | Main tying
6 | Nylon Rope .
posts, horizontals, and net element
- Coir Rope Treated natural coir rope for eco-friendly Supplementary
(optional) lashings above waterline tying
- : 5 : .
Bamboo Borax-boric acid soak (5% solution) for 27 Eco-friendly
8 days; shade dry 7-10 days; char embedment .
Treatment . preservation
portion (1.0-1.5 m)
" e : T T
o Coir Rope Borax bor1.c acid soak(24hrs)+linseed oil-lime Extends rope life
Treatment paste coating
10 Installation Dr1Ye posts t‘o embedment depth; fix As per drawing
Method horizontals; install cross struts; fix nets taut;
lash continuously
11 Height & Net top to extend=0.5m above HFL Prevent fish
Clearance escape
12 | Rate Includes All ma‘ter%als, treatments, transport, labour, Complete in
tools, incidental works all respects

8. Bamboo Double-Layer Barricade with Fishing Net

A 180m bamboo barricading has been proposed to prevent the inflow of floating weeds,
retain fish within the beel, and allow free movement of water with minimal hydraulic
obstruction.

Technical Specification:

Providing, transporting to site, eco-friendly pre-treating, cutting to size, and installing
matured bamboo (Bambusa balcooa — Kako / Bambusa nutans — Bhaluka / Bambusa
tulda — Jati type) for a double-layer barricade spanning from embankment to embankment
across the wetland water bed, each layer comprising horizontal and vertical members, fixed
with treated coir rope, including fishing net on the inner layer, excavation/driving to embed
in bed,side bracing, and all incidental works, complete as directed.

sl' Component Specification Remarks
o
Species: Bambusa balcooa( Kako)
/ Bambusa nutans | Fixed on water-
Bamboo . . .
1 (Outer (Bhaluka)/ Bambusatulda(Jati);matured facing side of
>3years;dia.8-12cm (Kako/Bhaluka),5— bund
Layer)
8cm
(Jati);vertical&horizontalmembersat250m
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m C/C

Samespecies&maturityasouterlayer;dia.8—12

Bamboo . . Inner face fitted
2 cm (Kako/Bhaluka), 5-8 cm (Jati); vertical 1 s
(Inner Layer) . with fishing net
& horizontal members at 150 mm C/C
3 Helg.ht of 2.50-3.00mabovebed,matchingbundheight To suit site
Barricade
4 Embedment 0.§0—1.0(? m into bed/ground depending on Driven or augered
Depth soil condition
5 Cross- Treatedbamboospacersatl.50mintervals Maintain
Ties/ connecting outer & inner layers spacing and
Spacers stability
. a. UV-stabilizedHDPEknotlessnet;meshsize<25 | Secured to all
Fishing Net . . . .
6 mm;twinedia.22mm;fullheightfrombedtotop | vertical &
(Inner Layer) ) ]
of barricade horizontal
members
Double lashing with treated coconut coir rope;
7| Fastenings conc.e.aled backup lashing with GI Wi'r? /UV- | For durability
stabilized HDPE rope at submerged joints and eco-
friendliness
- . 5 .
Bamboo Borax-boric acid soak (5% solution) 27 Eco-friendly
8 days; shadedry7—- .
Treatment ) preservatio
10days;charembedmentportion(1.2 m) n
o Coir Borax—boricacidsoak24hrs;coatwithlinseed Extends life in
Rope oil- lime paste wet areas
Treatmen
t
10 Bracing Diagonal ‘F)ra01ng <3.0m 1n‘Fervals‘; side Resist lateral loads
& anchors tied to bund or driven piles
Anchorin
g
Supply & delivery of materials, eco- Complete in
11 |Rate Includes | treatments, transport, labour, tools,

installation, and all incidental works

all respects
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9. Solar Street Lights

A total of 6 solar street lights are proposed for installation along the approach road,within the fish
rearing tank area, and at the community center.

Technical Specification:

Supply,installation,testingandcommissioning(SITC)ofasolarstreet-lighting system comprising PV
module, LiFePO. battery with BMS, MPPT charge controller (integrated), 30 W LED luminaire, 6 m
GI pole with accessories, complete in all respects, including a 5-year comprehensive maintenance

contract (CMC).

Sl. Component/
No. Work

Specification & Requirements

Standards/
Certification

1| Solar PV Module

Capacity: 160 Wp (minimum at STC);
Technology: Crystalline silicon;
Supplied with module mounting
structure (MMS), clamps, fasteners,
UV-resistant cable tails.

IEC61215(Ed.IT)/IS
14286, IEC 61730;
Tested by NABLor
IECQ accredited
laboratory.

2 | Battery Pack

Lithium Iron Phosphate (LiFePO.), 12.8
V nominal, 42 Ah; Integrated Battery
Management System (BMS) with
protections (over/under-voltage, over-
current, short-circuit, over-temp, cell
balancing).

IEC62133-2011(or
Latest BIS equivalent);
Test certificate from
BIS-recognized lab.

Type: MPPT; Integrated with luminaire
& battery; System voltage: 12.8 V
nominal; Current rating:6A/12A/14 A

Conforming to GI tube standard and
galvanizing standard.

MPPT Charge . .
3 Controller (max as 1‘*equ1red); Functions: ‘
Automatic dusk-to-dawn operation,
LiFePO. charging profile, full electronic
protections.
Power: 30 W(+5%); High-efficiency
4 LED Street-Light optics and driver; Housing ingress IP66certified; BIS/IS
Luminaire protection: IP66 or higher; Suitable for 10322 compliance.
uniform roadway illumination.
Length:6m;Material:Tubularhot-dip
5| Pole galvanized GI;Wallthickness:2.2mm; IS 1161 (steel tubes),

[1S4736(galvanizing).
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6| Accessories

Single-arm bracket, MMS, light arm to
hold luminaire and PV module; All
clamps and fasteners included.

Manufacturer’s
standard;corrosion-
protected.

In‘s‘Fallatmn‘ on prepare<‘:1 foundatlo‘n; Asper CPWD General
Wiring and interconnections; Functional

Erection,Testing . . Specifications for
7 R testing (dusk-to-dawn) in presence of .
& Commissioning . . . Electrical Works,Part-
Engineer-in-Charge;Submissionofas-
: : II (External).
built documentation.
Duration: 5 years from date of
. . y . CMCtermsasper
Comprehensive commissioning; Preventive and -
. - tenderconditions;
8| Maintenance breakdown maintenance; Replacement
. . Performancetobe
Contract(CMC) of defective parts; Maintenance of .
certifiedannually.

required illumination levels.

10. Katal Fishing/Jeng Fishing(Fish Aggregating Device)

Katal fishing, also called Katalmara or Jeng fishing in lower Assam, is a traditional low-cost method
widely used in beel fisheries, where a mass of water hyacinth, bushes, and tree branches is enclosed
within a circular inner perimeter (200-320m) and protected by tree stumps to attract and shelter
fish. An outer 4-6 m buffer zone is maintained as a no- disturbance area. Installed post-monsoon
(September-October) at depthsofl.5-3.0m,Katals are left undisturbed for 2-3 months before
harvesting. The operation involves enclosing the Katal with nylon net sand bamboo matting, then
gradually reducing the circle while removing vegetation and catching fish with cast nets, typically
requiring 8-12 hours or more depending on size and handled by a team of 20-30 fishermen.

Provision of 2no’s of Katal Fishing is being provided.
Technical Specification:

Sl

No. Component/Work

Specification & Requirements

Bamboo dia: 100 mm; Height above G.L.: 5.00 m;
EmbedmentbelowG.L.:1.20m;Spacing:4.0mc/c; One
whole bamboo=one pole; Installation as per drawing and
specification

1 Supplying, fitting &fixing
Bhaluka bamboo pole
around Katal

2 Supplying, fitting &fixing
Jati bamboo cross struts

Bamboodia:75mm;Length:6.80m;Fixedonbothsidesof
eachpoleat4.0mc/c;One whole bamboo=one cross strut

3 Supplying, fitting &fixing
floating horizontal
Bhaluka bamboo struts /
kami / logi

Bamboodia:100mm;Length:6.80m;InstalledalongKatal
circumference; Includes lapping

4 Nylon rope fortying Good quality nylon rope to secure bamboo framework

structure

93



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

5 Supplying &laying jeng
and tree branches

For fish aggregation centre(Katal) as per direction of
Fishermen Hawalder & Site Engineer

6 Special skilled labour

Divers /workers capable of working under and above
water for Katal installation

7 Watch & ward
(protection)of Katal

(i) Chowkider shed using locally available material; (ii)
Hurricanelamp—1No.;(iii)Keroseneoilfor2months;(iv)
Torch light with battery; (v)Monthly wages for
Chowkider- cum-Guard; (vi) Cooking utensils for
refreshment

8 Protection of Katal/Jeng
& harvesting

(i)Nylon net(GoshthiJaal)breadth1.00m;(ii)Nylonrope 20
mm dia; (iii) Jute rope 40 mm dia; (iv) Making/fitting
fishing net including labour;(v)Daughternet(Fahajal)for
harvesting; (vi) Fish storage kit; (vii) Country boat (17’
x 3.50’) for watch & harvest

9 Miscellaneous

Any other site-specific works related to Katal installation
&harvesting

11.0ver head Tank

The capacity of a tank for a Community Hall cum Wetland Information Centre depends on:

= Daily water demand of facility(litres /person/day)
= Frequency of supply/intermittent supply regime

= Duration of expected outages

= Peak usage patterns during events

Generally, storage should cover at

least one day’s average demand plus allowance for peak

demand, outages and hygiene requirements. The following are the specifications for the water

storage tank with staging-
Capacity:1000 Litres

Steel Staging Details

> Height: 5.5m

> Columns:

e 8Nos steel columns
e Size: Square Tube75mm xX75mm X Smm

> Bracing beams:

e Size: ISA 50mm x 50mm x 4mm

» Girder(Column to column Beam):
e Size: Square Tube S0mm x S0mm x 4mm

> Foundation

e [solated footing:750mm x 750mm
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e PCC(1:4:8)bed below footing

Concrete & Reinforcement

> Concrete grade:
e RCC:M20
e PCC:1:4:8

» Reinforcement:
e Fe-500TMT bars conforming to IS 1786

» Clear cover:
e Footing:50mm

95



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

96



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Key Personnel Requirements

Using Form PER — 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate
that it has personnel who meet the following requirements:

Total Work Experience [years] Experience
in Similar

Position Work

[years]

1 [Project Engineer Degree in civil engineering from a 3 years in similar
recognized university having minimum [position
experience of 5 years
o>  [Project Site Degree in civil engineering from a 2 years in similar
Engineer recognized university having experience [position

of 3 yearsor Diploma in civil engineering
from a recognized university having
minimum experience of 5 years

The Bidder must demonstrate that it has EHS personnel who meet the following
requirements:

Key Personnel as determined by project’s Environmental, Health, and Safety Management Plan
and other EHS assessment and management Documents

Relevant Minimum years of Minimum
m Position/specializati academic relevant work time on-site
No. on qualification experience (%FTE)
s
1 | Environment Health | Graduate with 2 years in similar 50%
and Safety Officer additional position

qualification in

Environmental

Science, Health

and Safety

FTE = full-time employee.
Equipment Requirements

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key
equipment listed below:

No. Equipment Type and Characteristics Minimum Number Required
1 Dumper/ Tipper Truck (5.5 cum/10 T 1 No
capacity) with trailer
2 Hydraulic Excavator cum Loader 1 No
3 [Static Roller (8-10 T capacity) 1 no
4 |FRP Boats 2 nos
5 Manual Concrete Mixture 1 No
Generator Set 1 No
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Contract Management Plan

The Contractor shall prepare the monthly progress report as per the format defined hereinafter,
also referred to as the Contract Management Plan, in line with the requirements stipulated in

Clause 35 and in Part B of the Particular Conditions [Environmental, Health, and Safety (EHS),
Metrics for Progress Reports].
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Section 7: General Conditions of Contract

The General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract
(PCC) and other documents listed therein should be a complete document expressing fairly the rights
and obligations of both parties. The standard text of the GCC must be retained intact to facilitate its
reading and interpretation by Bidders and its review by ADB. Any amendments and additions to the
GCC, specific to the contract in hand, should be introduced in Section 8 (Particular Conditions of
Contract).

The use of standard conditions of contract for all building and civil works throughout a country
will ensure comprehensiveness of coverage, general acceptability of its provisions, savings in cost and
time in bid preparation and review, and the development of a solid background of legal case histories.

The form of Conditions of Contract that follows has been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a trend in
the construction industry toward simpler, more straightforward language.

The GCC in this bidding document provides for the usual arrangement where the Contractor constructs
the Works in accordance with design provided by the Employer, and also for contracts that include,
or wholly comprise, contractor-designed civil, mechanical or electrical works. Section 7 is generally
based on the Conditions of Contract of the World Bank’s Standard Bidding Documents for Procurement
of Works, Smaller Contracts, and December 2012.

The GCC can be used for lump sum contracts and, with the modifications recommended in the PCC,
also for small unit price contracts. Design work by the contractor is also provided for in these

Conditions.

For relatively simple contracts, the Short Form of Contract, First Edition, 1999 prepared by the
Fédération Internationale des Ingénieurs-Conseils (FIDIC) is recommended to be used.
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General

Definitions

Boldface type is used to identify defined terms.

(@)

(b)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance
for the execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity, which is used for valuations and for
assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the Employer and the Contractor to
resolve disputes in the first instance, as provided for in GCC 29.1 [Appointment of
Adjudicator] hereunder.

Bank means the financing institutions named in the Particular Conditions of Contract
(PCC).

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in GCC 51.1 [Compensation Events] hereunder.

The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC 69.1 [Completion].

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the
Employer.

The Contractor’s Bid is the completed bidding document submitted by the Contractor
to the Employer.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s

(n)
(0)

employees and Equipment, in addition to payments for associated Materials and Plant.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Project Manager upon
correction of defects by the Contractor.

The Defects Liability Period is the period calculated from the Completion Date where
the Contractor remains responsible for remedying defects.

Drawings include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

The Employer is the party who employs the Contractor to carry out the Works, as
specified in the PCC.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site
to construct the Works.

Force Majeure means an exceptional event or circumstance: which is beyond a Party’s
control; which such Party could not reasonably have provided against before entering
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into the Contract; which, having arisen, such Party could not reasonably have avoided
or overcome; and, which is not substantially attributable to the other Party.

(u) In writing or written means handwritten, typewritten, printed, or electronically made,
and resulting in a permanent record.

(v) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

(w) The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the Project Manager by issuing an
extension of time or an acceleration order.

(x) Letter of Acceptance means the formal acceptance by the Employer of the Bid and
denotes the formation of the Contract at the date of acceptance.

(y) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

(z) Party means the Employer or the Contractor, as the context requires. (aa) PCC means
Particular Conditions of Contract.

(bb) Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

(cc) The Project Manager is the person named in the PCC (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

(dd) Retention Money means the aggregate of all monies retained by the Employer pursuant
to GCC 55.1 [Retention].

(ee) Schedules means the document(s) entitled schedules, completed by the Contractor and
submitted with the Letter of Bid, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates and/or prices.

(ff) The Site is the area defined as such in the PCC.

(gg) Site Investigation Reports are those that were included in the bidding documents and
are factual and interpretative reports about the surface and subsurface conditions at
the Site.

(hh) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

(ii) The Start Date is given in the PCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

(jj) A Subcontractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract, which includes work on the Site.

(kk) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

() A Variation is an instruction given by the Project Manager, which varies the Works.

(mm) The Works are what the Contract requires the Contractor to construct, install, and
turn over to the Employer, as defined in the PCC.

Interpretation
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In interpreting these GCC, singular also means plural, male also means female or neuter,
and the other way around. Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in the GCC to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date for the whole
of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:
(@) Contract Agreement,

b) Letter of Acceptance,

C) Letter of Bid,

d) Particular Conditions of Contract,

e) the List of Eligible Countries that was specified in Section 5 of the bidding
document,

® General Conditions of Contract,

(9) Specifications,

(h) Drawings,

() Completed Activity Schedules or Bill of Quantities, and

)] any other document listed in the PCC as forming part of the Contract.

Language and Law
The language of the Contract and the law governing the Contract are stated in the PCC.

Throughout the execution of the Contract, the Contractor shall comply with the import of
goods and services prohibitions in the Employer’s country when

(@) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, the
Employer’s Country prohibits any import of goods from, or any payments to,
a particular country, person, or entity. Where the Borrower’s country
prohibits payments to a particular firm or for particular goods by such an
act of compliance, that firm may be excluded.

Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the Contractor
receives the Letter of Acceptance, unless the Particular Conditions establish otherwise. The
Contract Agreement shall be based upon the attached Contract forms in Section 8. The
costs of stamp duties and similar charges (if any) imposed by law in connection with entry
into the Contract Agreement shall be borne by the Employer.

Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or interest
in or under the Contract. However, either Party

(&) may assign the whole or any part with the prior agreement of the other Party,
at the sole discretion of such other Party; and
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(b) may, as security in favor of a bank or financial institution, assign its right to
any moneys due, or to become due, under the Contract.

6. Care and Supply of Documents

6.1 The Specification and Drawings shall be in the custody and care of the Employer. Unless
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing
shall be supplied to the Contractor, who may make or request further copies at the cost of
the Contractor.

6.2 Each of the Contractor’s Documents shall be in the custody and care of the Contractor,
unless and until taken over by the Employer. Unless otherwise stated in the Contract, the
Contractor shall supply to the Project Manager six copies of each of the Contractor’s
Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor’s Documents (if any), the Drawings and Variations and other
communications given under the Contract. The Employer’s Personnel shall have the right of
access to all these documents at all reasonable times.

6.41If a Party becomes aware of an error or defect in a document which was prepared for use in
executing the Works, the Party shall promptly give notice to the other Party of such error or
defect.

7. Confidential Details

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such confidential and other
information as may be reasonably required in order to verify the Contractor’s compliance
with the Contract and allow its proper implementation.

7.2  Each of them shall treat the details of the Contract as private and confidential, except to the
extent necessary to carry out their respective obligations under the Contract or to comply
with applicable Laws. Each of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the other Party. However, the
Contractor shall be permitted to disclose any publicly available information, or information
otherwise required to establish his qualifications to compete for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) such
documents, data, and other information it receives from the Employer to the extent required
for the Subcontractor(s) to perform its work under the Contract, in which event the
Contractor shall obtain from such Subcontractor(s) an undertaking of confidentiality similar
to that imposed on the under this Clause.

8. Compliance with Laws
8.1 The Contractor shall, in performing the Contract, comply with applicable Laws.
8.2 Unless otherwise stated in the Particular Conditions,

(@) the Employer shall acquire and pay for all permits, approvals, and/or licenses from
all local, state, or national government authorities or public service undertakings
in the [Employer’s Country or country where the Site is located] which (i) such
authorities or undertakings require the Employer to obtain in the Employer’s name,
and (ii) are necessary for the execution of the Contract, including those required for
the performance by both the Contractor and the Employer of their respective
obligations under the Contract;

(b) the Contractor shall acquire and pay for all permits, approvals, and/or licenses
from all local, state, or national government authorities or public service
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undertakings in the [Employer’s Country or country where the Site is located] which
such authorities or undertakings require the Contractor to obtain in its name and
which are necessary for the performance of the Contract, including, without
limitation, visas for the Contractor’s and Subcontractor’s personnel and entry
permits for all imported Contractor’s Equipment. The Contractor shall acquire all
other permits, approvals, and/or licenses that are not the responsibility of the
Employer under Subclause 8.2(a) hereof and that are necessary for the performance
of the Contract. The Contractor shall indemnify and hold harmless the Employer
from and against any and all liabilities, damages, claims, fines, penalties, and
expenses of whatever nature arising or resulting from the violation of such laws by
the Contractor or its personnel, including the Subcontractors and their personnel,
but without prejudice to Subclause 8.1 hereof.

9. Joint and Several Liability

9.1 If the Contractor is a Joint Venture of two or more firms, all such firms shall be jointly and
severally liable to the Employer for the fulfillment of the provisions of the Contract, and shall
designate one of such firms to act as the lead firm with authority to bind the Joint Venture.
The composition or the constitution of the Joint Venture shall not be altered without the
prior consent of the Employer.

10. Project Manager’s Decisions

10.1 Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after
notifying the Contractor.

12. Communications

12.1 Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

13. Subcontracting

13.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign
the Contract without the approval of the Employer in writing. Subcontracting shall not alter
the Contractor’s obligations.

14. Other Contractors

14.1 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the PCC. The Contractor shall also provide facilities and services for them as
described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

15. Personnel and Equipment

15.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid,
to carry out the functions stated in the Schedule or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
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replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within 7 days and has no further connection with the work in the
Contract.

15.3 Should any employee of the Contractor be determined, based on reasonable evidence, to
have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations during the execution of the Works, then that employee shall be removed
in accordance with Clause 15.2 above.

16. Employer’s and Contractor’s Risks

16.1 The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

17. Employer’s Risks

17.1 From the Start Date until the Defects Liability Certificate has been issued, the following are
Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to property (excluding
the Works, Plant, Materials, and Equipment), which are due to

(i) use or occupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works, or

(i) negligence, breach of statutory duty, or interference with any legal right by
the Employer or by any person employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Employer or in the Employer’s design, or due to war
or radioactive contamination directly affecting the country where the Works are
to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of
loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or
damage due to

(@) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an Employer’s
risk

18. Contractor’s Risks

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment), which are not Employer’s risks, are Contractor’s
risks.

19. Insurance

19.1 The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts
and deductibles stated in the PCC for the following events, which are due to the Contractor’s
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risks:
(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required to
rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and certificates required, the Employer
may effect the insurance, which the Contractor should have provided and recover the premiums
the Employer has paid from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

19.4 Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site Investigation Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred
to in the PCC, supplemented by any information available to the Contractor.

21. Contractor to Construct the Works

21.1 The Contractor shall construct and install the Works in accordance with the Specifications
and Drawings.

22. The Works to Be Completed by the Intended Completion Date

22.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as updated with
the approval of the Project Manager, and complete them by the Intended Completion Date.

23. Designs by Contractor and Approval by the Project Manager

23.1 The Contractor shall carry out design to the extent specified in the PCC. The Contractor
shall promptly submit to the Employer all designs prepared by him. Within 14 days of
receipt, the Employer shall notify any comments. The Contractor shall not construct any
element of the permanent work designed by him within 14 days after the design has been
submitted to the Employer or where the design for that element has been rejected. Design
that has been rejected shall be promptly amended and resubmitted. The Contractor shall
resubmit all designs commented on, taking these comments into account as necessary.

23.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Project Manager, who is to approve them if they comply with the Specifications
and Drawings.

23.3 The Contractor shall be responsible for design of Temporary Works.

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.
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The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before this use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Project Manager
of such discoveries and carry out the Project Manager’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the PCC, the Employer shall be deemed to have delayed
the start of the relevant activities, and this shall be a Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

Instructions, Inspections, and Audits

The Contractor shall carry out all instructions of the Project Manager, which comply with
the applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors
and subconsultants to keep accurate and systematic accounts and records in respect of the
Works in such form and details as will clearly identify relevant time changes and costs.

The Contractor shall permit ADB or its representative to inspect the Contractor’s site,
assets, accounts, records, and other documents relating to the submission of bids and
contract performance and to have them audited by auditors appointed by ADB. The
Contractor shall maintain all documents and records related to the bid submission and the
execution of the Contract for at least 5 years after completing the works contemplated in
the relevant contracts or the period prescribed in applicable law, whichever is longer. The
Contractor shall provide any documents necessary for the investigation of allegations of
corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity violations
and require its employees or agents with knowledge of the Contract to respond to questions
from ADB.

ADB’s right to inspect the Site and/or the Contractor’s accounts and records relating to the
performance of the Contract stated in Sub-Clause 28.3 and 74.2(e) shall survive termination
and/ or expiration of this Contract.

Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time
of the Employer’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the Adjudicator, the Employer will request
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the Appointing Authority designated in the PCC, to appoint the Adjudicator within 14 days
of receipt of such request.

29.2  Should the Adjudicator resign or die, or should the Employer and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority at the request of either party, within 14 days
of receipt of such request.

30. Procedure for Disputes

30.1 If the Contractor believes that a decision taken by the Project Manager was either outside the
authority given to the Project Manager by the Contract or that the decision was wrongly
taken, the decision shall be referred to the Adjudicator within 14 days of the notification of
the Project Manager’s decision.

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a
dispute.

30.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with
reimbursable expenses of the types specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute to arbitration within the
above 28 days, the Adjudicator’s decision shall be final and binding.

30.4 The arbitration shall be conducted in accordance with the arbitration procedures published
by the institution named and in the place specified in the PCC.

B. Staff and Labor
31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any work or service, not
voluntarily performed, that is exacted from an individual under threat of force or penalty.
This covers any kind of involuntary or compulsory labor, such as indentured labor, bonded
labor, or similar labor-contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is economically exploitative, or
is likely to be hazardous, or to interfere with, the child’s education, or to be harmful to the
child’s health or physical, mental, spiritual, moral, or social development. Where national
laws have provisions for employment of minors, the Contractor shall follow those laws
applicable to the Contractor. Children below the age of 18 years shall not be employed in
dangerous work.

33. Workers’ Organizations

33.1 In countries where national law recognizes workers’ rights to form and to join workers’
organizations of their choosing without interference and to bargain collectively, the
Contractor shall comply with national law. Where national law substantially restricts
workers’ organizations, the Contractor shall enable alternative means for the Contractor’s
Personnel to express their grievances and protect their rights regarding working conditions
and terms of employment. In either case described above, and where national law is silent,
the Contractor shall not discourage the Contractor’s Personnel from forming or joining
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workers’ organizations of their choosing or from bargaining collectively, and shall not
discriminate or retaliate against the Contractor’s Personnel who participate, or seek to
participate, in such organizations and bargain collectively. The Contractor shall engage
with such workers representatives. Worker organizations are expected to fairly represent
the workers in the workforce.

Nondiscrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall base the
employment relationship on the principle of equal opportunity and fair treatment, and shall
not discriminate with respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits), working conditions
and terms of employment, access to training, promotion, termination of employment or
retirement, and discipline. In countries where national law provides for nondiscrimination
in employment, the Contractor shall comply with national law. When national laws are
silent on nondiscrimination in employment, the Contractor shall meet this Subclause’s
requirements. Special measures of protection or assistance to remedy past discrimination
or selection for a particular job based on the inherent requirements of the job shall not be
deemed discrimination.

Time Control
Program

Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor
shall submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump
sum contract, the activities in the Program shall be consistent with those in the Activity
Schedule.

An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program at
intervals no longer than the period stated in the PCC. If the Contractor does not submit an
updated Program within this period, the Project Manager may withhold the amount stated
in the PCC from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Program has been submitted. In the
case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

The Project Manager’s approval of the Program shall not alter the Contractor’s obligations.
The Contractor may revise the Program and submit it to the Project Manager again at any
time. A revised Program shall show the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
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information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

37. Acceleration

37.1 When the Employer wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration
from the Contractor. If the Employer accepts these proposals, the Intended Completion
Date shall be adjusted accordingly and confirmed by both the Employer and the Contractor.

37.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they
are incorporated in the Contract Price and treated as a Variation.

38. Delays Ordered by the Project Manager

38.1 The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

39. Management Meetings

39.1 Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

39.2 The Project Manager shall record the business of management meetings and provide copies
of the record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

40. Early Warning

40.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase
the Contract Price, or delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.

40.2 The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the work and in carrying out any resulting instruction of the
Project Manager.

D. Quality Control
41. Identifying Defects

41.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

42. Tests

42.1 If the Project Manager instructs the Contractor to carry out a test not specified in the
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Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

43, Correction of Defects

43.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

43.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within
the length of time specified by the Project Manager’s notice.

44, Uncorrected Defects

44.1 If the Contractor has not corrected a Defect within the time specified in the Project
Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected,
and the Contractor shall pay this amount.

E. Cost Control
45, Contract Price

451 In the case of an admeasurement contract, the Bill of Quantities shall contain priced
items for the Works to be performed by the Contractor. The Bill of Quantities is used to calculate
the Contract Price. The Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

45.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced activities
for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If
payment for Materials on Site shall be made separately, the Contractor shall show delivery
of Materials to the Site separately on the Activity Schedule.

46. Changes in the Contract Price
46.1 In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than 25%, provided the change exceeds
1% of the Initial Contract Price, the Project Manager shall adjust the rate to allow
for the change.

(b) The Project Manager shall not adjust rates from changes in quantities if thereby the
Initial Contract Price is exceeded by more than 15%, except with the prior
approval of the Employer.

(c) Ifrequested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bill of Quantities.

46.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the Contractor
to accommodate changes of Program or method of working made at the Contractor’s own
discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

47, Variations

47.1 All Variations shall be included in updated Programs, and, in the case of a lump sum
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contract, also in the Activity Schedule, produced by the Contractor.

47.2 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall assess the
quotation, which shall be given within seven (7) days of the request or within any longer
period stated by the Project Manager and before the Variation is ordered.

47.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation
and make a change to the Contract Price, which shall be based on the Project Manager’s own
forecast of the effects of the Variation on the Contractor’s costs.

47.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

47.5 The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

47.6 In the case of an admeasurement contract, if the work in the Variation corresponds to an
item description in the Bill of Quantities and if, in the opinion of the Project Manager, the
quantity of work above the limit stated in GCC 46.1 [Changes in the Contract Price| or the
timing of its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the Variation does not correspond
with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of work.

48. Cash Flow Forecasts

48.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule, is
updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

49. Payment Certificates

49.1 The Contractor shall submit to the Project Manager monthly statements of the estimated
value of the work executed less the cumulative amount certified previously.

49.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount
to be paid to the Contractor.

49.3 The value of work executed shall be determined by the Project Manager.
49.4 The value of work executed shall comprise,

(a) in the case of an admeasurement contract, the value of the quantities of work in
the Bill of Quantities that have been completed; or

(b) in the case of a lump sum contract, the value of work executed shall comprise the
value of completed activities in the Activity Schedule.

49.5 The value of work executed shall include the valuation of Variations and Compensation
Events.

49.6 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

50. Payments

50.1 Payments shall be adjusted for deductions for advance payments and retention. The
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Employer shall pay the Contractor the amounts certified by the Project Manager within 28
days of the date of each certificate. If the Employer makes a late payment, the Contractor
shall be paid interest on the late payment in the next payment. Interest shall be calculated from
the date by which the payment should have been made up to the date when the late payment
is made at the prevailing rate of interest for commercial borrowing for each of the currencies
in which payments are made.

50.2 If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment
as set out in this clause. Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

50.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the
proportions of currencies comprising the Contract Price.

50.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract.

51. Compensation Events
51.1 The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the Site Possession
Date pursuant to GCC 26.1 [Possession of the Site].

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings, Specifications,
or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

() Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of the Letter of Acceptance from the information
issued to Bidders (including the Site Investigation Reports), from information
available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or other
reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractor.

(i) The advance payment is delayed.
() The effects on the Contractor of any of the Employer’s Risks.
(k) The Project Manager unreasonably delays issuing a Certificate of Completion.

51.2 Ifa Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project Manager shall decide whether and
by how much the Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

51.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
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Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price
based on the Project Manager’s own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor’s not having given early warning or not
having cooperated with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 28 days before the submission of bids for the Contract and the
date of the last Completion certificate. The adjustment shall be the change in the amount
of tax payable by the Contractor, provided such changes are not already reflected in the
Contract Price or are a result of GCC 54.1 [Price Adjustment].

Currencies

Where payments are made in currencies other than the currency of the Employer’s
country specified in the PCC, the exchange rates used for calculating the amounts to be
paid shall be the exchange rates stated in the Contractor’s Bid.

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC.
If so provided, the amounts certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective price adjustment factor to
the payment amounts due in each currency. A separate formula of the type indicated below
applies to each Contract currency:

P. = A + B¢ Imc/Ioc
where:

P. is the adjustment factor for the portion of the Contract Price payable in a specific
currency “c.”

A and B are coefficients!® specified in the PCC, representing the nonadjustable

and adjustable portions, respectively, of the Contract Price payable in that specific
currency “c;” and

Imc is a consolidated index prevailing at the end of the month being invoiced and Ioc
is the same consolidated index prevailing 28 days before Bid opening for inputs
payable; both in the specific currency “c.”

If the value of the index is changed after it has been used in a calculation, the calculation
shall be corrected and an adjustment made in the next payment certificate. The index value
shall be deemed to take account of all changes in cost due to fluctuations in costs.

Retention

The Employer shall retain from each payment due to the Contractor the proportion stated in

16 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both coefficients shalll
be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a very
approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. The sum
of the adjustments for each currency is added to the Contract Price.
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the PCC until Completion of the whole of the Works.

55.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 69.1 [Completion], half the total amount retained shall be repaid to
the Contractor and half when the Defects Liability Period has passed and the Project
Manager has certified that all Defects notified by the Project Manager to the Contractor
before the end of this period have been corrected. The Contractor may substitute retention
money with an “on demand” bank guarantee.

56. Liquidated Damages

56.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the PCC for each day that the Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the amount defined in the PCC. The
Employer may deduct liquidated damages from payments due to the Contractor. Payment
of liquidated damages shall not affect the Contractor’s liabilities.

56.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rates
specified in GCC 50.1 [Payments].

57. Bonus

57.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the
PCC for each day (less any days for which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be complete.

58. Advance Payment

58.1 The Employer shall make advance payment to the Contractor of the amounts stated in
the PCC by the date stated in the PCC, against provision by the Contractor of an unconditional
bank guarantee in a form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee shall be progressively
reduced by the amounts repaid by the Contractor. Interest shall not be charged on the
advance payment.

58.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials,
and mobilization expenses required specifically for execution of the Contract. The Contractor
shall demonstrate that advance payment has been used in this way by supplying copies of
invoices or other documents to the Project Manager.

58.3 The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works
on a payment basis. No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

59. Securities

59.1 The Performance Security shall be provided to the Employer no later than the date specified
in the Letter of Acceptance and shall be issued in an amount specified in the PCC, by a bank
acceptable to the Employer, and denominated in the types and proportions of the currencies
in which the Contract Price is payable. The Performance Security shall be valid until a date
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28 days from the date of issue of the Certificate of Completion in the case of a bank guarantee.

Dayworks

If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small additional
amounts of work only when the Project Manager has given written instructions in advance
for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved
by the Project Manager. Each completed form shall be verified and signed by the Project
Manager within 2 days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at
the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

Force Majeure
Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance,
(a) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided against before entering into the
Contract;

(c) which, having arisen, such Party could not reasonably have avoided or overcome;
and

(d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war;

(c) riot, commotion, disorder, strike, or lockout by persons other than the Contractor’s
Personnel,

(d) munitions of war, explosive materials, ionizing radiation or contamination by
radioactivity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation, or radioactivity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon, or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract
by Force Majeure, then it shall give notice to the other Party of the event or circumstances
constituting the Force Majeure and shall specify the obligations, the performance of which
is or will be prevented. The notice shall be given within 14 days after the Party became aware,
or should have become aware, of the relevant event or circumstance constituting Force
Majeure.
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63.2 The Party shall, having given notice, be excused from performance of its obligations for so
long as such Force Majeure prevents it from performing them.

63.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations
of either Party to make payments to the other Party under the Contract.

64. Duty to Minimize Delay

64.1 Each Party shall at all times use all reasonable endeavours to minimize any delay in the
performance of the Contract as a result of Force Majeure.

64.2 A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure.

65. Consequences of Force Majeure

65.1 If the Contractor is prevented from performing its substantial obligations under the
Contract by Force Majeure of which notice has been given under GCC Subclause 63 [Notice
of Force Majeure], and suffers delay and/or incurs Cost by reason of such Force Majeure,
the Contractor shall be entitled subject to GCC Subclause 30.1 [Procedure for Disputes] to

(a) an extension of time for any such delay, if completion is or will be delayed, under
GCC Subclause 36 [Extension of the Intended Completion Date|; and

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to (d) of
GCC Subclause 62.2 [Definition of Force Majeure] and, in the case of
subparagraphs (b) to (d), occurs in the Country, payment of any such Cost,
including the costs of rectifying or replacing the Works and/or Goods damaged or
destructed by Force Majeure, to the extent they are not indemnified through the
insurance policy referred to in GCC Subclause 19 [Insurance].

65.2 After receiving this notice, the Project Manager shall proceed in accordance with GCC
Subclause 10 [Project Manager’s Decisions] to agree or determine these matters.

66. Force Majeure Affecting Subcontractor

66.1 If any Subcontractor is entitled under any contract or agreement relating to the Works to relief
from force majeure on terms additional to or broader than those specified in this Clause, such
additional or broader Force Majeure events or circumstances shall not excuse the Contractor’s
nonperformance or entitle him to relief under this Clause.

67. Optional Termination, Payment, and Release

67.1 If the execution of substantially all the Works in progress is prevented for a continuous period
of 84 days by reason of Force Majeure of which notice has been given under GCC Subclause
63 [Notice of Force Majeure], or for multiple periods which total more than 140 days due to
the same notified Force Majeure, then either Party may give to the other Party a notice of
termination of the Contract. In this event, the termination shall take effect 7 days after the
notice is given, and the Contractor shall proceed in accordance with GCC Subclause 73.5
[Termination].

67.2 Upon such termination, the Project Manager shall determine the value of the work done
and issue a Payment Certificate, which shall include

(@) the amounts payable for any work carried out for which a price is stated in the
Contract;

(b) the Cost of Plant and Materials ordered for the Works which have been delivered
to the Contractor, or of which the Contractor is liable to accept delivery: this Plant
and Materials shall become the property of (and be at the risk of) the Employer
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when paid for by the Employer, and the Contractor shall place the same at the
Employer’s disposal;

() other Costs or liabilities which in the circumstances were reasonably and
necessarily incurred by the Contractor in the expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from the Site
and the return of these items to the Contractor’s works in his country (or to any
other destination at no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor employed wholly in
connection with the Works at the date of termination.

68. Release from Performance

68.1 Notwithstanding any other provision of this Clause, if any event or circumstance outside the
control of the Parties (including, but not limited to, Force Majeure) arises, which makes it
impossible or unlawful for either or both Parties to fulfill its or their contractual obligations
or which, under the law governing the Contract, entitles the Parties to be released from
further performance of the Contract, then upon notice by either Party to the other Party of
such event or circumstance,

(@) the Parties shall be discharged from further performance, without prejudice to
the rights of either Party in respect of any previous breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the same as would
have been payable under GCC Subclause 67 [Optional Termination, Payment
and Release] if the Contract had been terminated under GCC Subclause 67.

G. Finishing the Contract

69. Completion

69.1 The Contractor shall request the Project Manager to issue a certificate of Completion of
the Works, and the Project Manager shall do so upon deciding that the work is completed.

70. Taking Over

70.1 The Employer shall take over the Site and the Works within 7 days of the Project
Manager’s issuing a certificate of Completion.

71. Final Account

71.1 The Contractor shall supply the Project Manager with a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within 56 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Project Manager shall issue within 56
days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager
shall decide on the amount payable to the Contractor and issue a payment certificate.

72. Operating and Maintenance Manuals

72.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the PCC.
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If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
PCC pursuant to GCC 72.1, or they do not receive the Project Manager’s approval, the
Project Manager shall withhold the amount stated in the PCC from payments due to the
Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(@) the Contractor stops work for 28 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and
the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 84 days of the date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

() the Project Manager gives two consecutive Notices to update the Program and
accelerate the works to ensure compliance with GCC Subclause 22.1 [The Works to
Be Completed by the Intended Completion Date] and the Contractor fails to update
the Program and demonstrate acceleration of the works within a reasonable period
of time determined by the Project Manager;

(@) the Contractor does not maintain a Security, which is required;

(h) the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
PCC; and

(i) if the Contractor, in the judgment of the Employer has engaged in integrity violations
in competing for or in executing the Contract, pursuant to GCC 74.1 [Fraud and
Corruption].

When either party to the Contract gives notice of a breach of Contract to the Project Manager
for a cause other than those listed under GCC 73.2 above, the Project Manager shall decide
whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

Fraud and Corruption

If the Employer determines, based on reasonable evidence, that the Contractor has engaged
in corrupt, fraudulent, collusive or coercive practices, or other integrity violations, including
the failure to disclose any required information which constitutes a fraudulent practice, in
competing for or in executing the Contract, then the Employer may, after giving 14 days
notice to the Contractor, terminate the Contract and expel him from the Site, and the
provisions of Clause 73 [Termination] shall apply as if such termination had been made

12



74.2

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure

Without Prequalification, for projects without MPC and with SPS

under Sub-Clause 73.2 (i).

ADB requires Borrowers (including beneficiaries of ADB-financed activities) and their
personnel, as well as firms and individuals participating in an ADB-financed activity,
including but not limited to, Bidders, Suppliers, and Contractors, agents, subcontractors,
subconsultants, service providers, subsuppliers, manufacturers (including their respective
officers, directors, employees, and personnel) under ADB-financed contracts to observe the
highest standard of ethics during the procurement and execution of such contracts in
accordance with ADB’s Anticorruption Policy (1998, as amended from time to time). In
pursuance of this policy, ADB

(@)

(b)

()

(d)

defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties designed
to achieve an improper purpose, including influencing improperly the actions of
another party;

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related
activity, either committed intentionally or through reckless disregard; and

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and
Enforcement Framework (as amended from time to time), which violates ADB’s
Anticorruption Policy, including (i) to (v) above and the following: failure to disclose
and manage conflict of interest,!” obstructive practice, violation of debarment,
retaliation against whistleblowers or witnesses, and other violations of ADB’s
Anticorruption Policy, including failure to adhere to the highest ethical standards;

will reject a proposal for award if it determines that the Bidder recommended for award
or any of its officers, directors, employees, personnel, subconsultants, subcontractors,
service providers, suppliers, or manufacturers has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations in competing for the Contract;

will cancel the portion of the financing allocated to a contract if it determines at any

time that representatives of the Borrower or of a beneficiary of ADB-financing engaged

in corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that contract, without the

Borrower having taken timely and appropriate action satisfactory to ADB to remedy the

situation, including by failing to inform ADB in a timely manner at the time they knew

of the integrity violations;

will impose enforcement and disclosure actions on a firm or an individual at any time,

in accordance with ADB’s Anticorruption Policy and Investigation and Enforcement

Framework, including declaring ineligible, either indefinitely or for a stated period of

time, to participate!8 in activities financed, administered, or supported by ADB or to

benefit from a contract financed, administered, or supported by ADB or otherwise, if it,

17 “Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance
of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.

18 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity
(different names are used depending on the particular Bidding Document).
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at any time, determines that the firm or individual has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations; and

(e) will have the right to require that a provision be included in the Bidding Document and
in contracts financed, administered, or supported by ADB, requiring Bidders,
suppliers, contractors, consultants, manufacturers, service providers, and other third
parties engaged or involved in ADB-related activities, and their respective officers,
directors, employees, and personnel, to permit ADB or its representative to inspect the
site and their assets, accounts, and records and other documents relating to the bid
submission and contract performance and to have them audited by auditors appointed
by ADB.

All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and
other third parties engaged or involved in ADB-related activities and their respective
officers, directors, employees, and personnel, are required to cooperate fully in any
investigation when requested by ADB to do so. As determined on a case-by-case basis by
ADB, such cooperation is set out in detail in the Investigation and Enforcement Framework
(as amended from time to time).

All Bidders, consultants, contractors, and suppliers shall require their officers, directors,
employees, personnel, and agents to ensure that, in its contracts with its subconsultants,
Subcontractors, and other third parties engaged or involved in ADB-related activities, such
subconsultants, Subcontractors, and other third parties similarly are required to cooperate
fully in any investigation when requested by ADB to do so.

The Contractor undertakes that no fees, gratuities, rebates, gifts, commissions, or other
payments, other than those shown in the bid, have been given or received in connection
with the procurement process or in the contract execution.!9

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the PCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed
to be the property of the Employer if the Contract is terminated because of the Contractor’s
default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside

19 The undertaking also applies during the period of performance of the contract.
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the control of either the Employer or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterward to which a commitment was
made.

Suspension of ADB Loan or Credit

In the event that ADB suspends the Loan or Credit to the Employer, from which part of the
payments to the Contractor are being made,

(a) the Employer is obligated to notify the Contractor, with copy to the Project
Manager, of such suspension within 7 days of having received ADB’s
suspension notice.

(b) if the Contractor has not received sums due it within the 28 days for payment
provided for in GCC 50.1 [Payments], the Contractor may immediately issue a
14-day termination notice.

Eligibility

The Contractor shall have the nationality of an eligible country as specified in Section 5
[Eligible Countries] of the bidding document. The Contractor shall be deemed to have the
nationality of a country if the Contractor is a citizen or is constituted, incorporated, or
registered, and operates in conformity with the provisions of the laws of that country. This
criterion shall also apply to the determination of the nationality of proposed Subcontractors
or Suppliers for any part of the Contract including related services.

The materials, equipment, and services to be supplied under the Contract shall have their
origin in eligible source countries as specified in Section 5 [Eligible Countries]| of the bidding
document and all expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, the Contractor may be required to
provide evidence of the origin of materials, equipment, and services.

For purposes of GCC 79.2, “origin” means the place where the materials and equipment
are mined, grown, produced, or manufactured, and from which the services are provided.
Materials and equipment are produced when, through manufacturing, processing, or
substantial or major assembling of components, a commercially recognized product results
that differs substantially in its basic characteristics or in purpose or utility from its
components.
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Section 8: Particular Conditions of Contract

This Particular Conditions of Contract (PCC) complements Section 7 (General Conditions of
Contract), specifying data and contractual requirements linked to the special circumstances of the
country, Employer, Project Manager, sector, overall project, and the Works. The PCC
complements the GCC in the same way the Bid Data Sheet complements the Instructions to
Bidders.

The PCC has more detailed terms and conditions, which the Employer will apply in
administering the specific contract. These provisions do not constitute a complete standard set
of provisions. Employers should prepare country- or project-specific provisions for the PCC, and
these should be developed into standard provisions.

Whoever drafts the PCC should be thoroughly familiar with the provisions of the GCC and with
any specific requirements of the Contract. Legal advice is recommended when amending provisions
or drafting new ones. Note that clause numbers in the PCC correspond to those in the GCC, but
the PCC provisions take precedence over those in the GCC.
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Particular Conditions of Contract

Except where otherwise indicated, all PCC forms should be filled out by the Employer prior to
issuance of the Bidding Documents. Schedules and reports to be provided by the Employer
should be annexed.

A. General

GCC 1.1(d)

The financing institution is Asian Development Bank.

GCC 1.1(r)

The Employer is ARIAS Society, Khanapara, Assam

GCC 1.1(w)

The Intended Completion Date for the whole of the Works shall be 12 Months

GCC 1.1(cc)

The Project Manager is District Fishery Development Officer, Dhubri, Assam

GCC 1.1(ff)

The Site is located at Singra Beel , Dhubri District and is defined in drawings
furnished at Vol-3 of the Bidding Document

GCC 1.1(ii)

The Start Date shall be Date of issue of Notice to Proceed with the work

GCC
1.1(mm)

The Works consist Conservation, Restoration and Rejuvenation works of the
Singra Beel’ of Dhubri District under the Assam SWIFT Project including works
related to desilting & de-weeding, embankment strengthening, construction
of inlet and outlet drains, rearing tank, improvement of approach road,
community hall cum wetland information centre & fish landing unit, pen
culture, Bamboo Double- Layer Barricade with Fishing Net, installation of
solar lights, katal fishing / jeng fishing (Fish Aggregating Device), overhead
tank

New GCC
1.1 (nn)

“Local” means pertaining to, or originating within, the territory of Employer is
Country.

“Local Labor” means laborers, workers, or employees (whether unskilled, semi-
skilled, or skilled) who are legally entitled to work under the laws of the Employer’s
Country and are ordinarily residents therein.

“Local Participation” means the engagement of Local Labor and the
implementation of other measures for local job creation and skills development in
the performance of the Works, as specified in the Contract

GCC 2.2

Sectional Completions are: Not Applicable

GCC 2.3())

The following documents also form part of the Contract:
1. Construction Methodology: Construction methodology as submitted by

the Bidder and revised as per comments of employer given in letter o
acceptance, if any.

2. Quality control: Quality control procedures and assurance plans given ir
the bid by the Bidder and amended as per comments of Employer given ir
letter of acceptance, if any.

3. Environmental, Health and Safety (EHS):(i) Environmental, Health, anc
Safety Management Plan (EHSMP), with monitoring plan, that reflects the
bidder’s understanding of key EHS risks, outlines proposed strategies tc
address them, and demonstrates readiness to manage these risks effectively
The EHSMP will be further developed into a detailed site-specific EHSMI
after contract awarding, subject to review and approval by Project Manage;
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or Employer;(ii) most recent initial environmental examination report fo
Assam SWIFT Project disclosed in ADB website; (iii)Code of Conduct tha
will apply to its employees and subcontractors, to ensure compliance witl
its EHS obligations under the contract.

GCC 3.1

The language of the contract is English
The law that applies to the Contract is the law of India

GCC11.1

The Project Manager may delegate any of his duties and responsibilities.

GCC 14.1

Schedule of other contractors: Not Applicable

GCC 19.1

The minimum insurance amounts and deductibles shall be

(@) for loss or damage to the Works, Plant and Materials: Equal to contract
amount

(b) for loss or damage to Equipment: 10% of the contract amount

(c) for loss or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with Contract 5% of the contract
amount
(d) for personal injury or death:
(i) of the Contractor’s employees: In accordance with the statutory
requirements applicable in India

(i) of other people: In accordance with the statutory requirements applicable
in India

GCC 20.1

Site Investigation Reports are: Detailed Progress Report shall be shared with
the contractor.

New GCC
21.2

“The Contractor shall prepare the sign board design in accordance with the
Works’ Requirements. The sign board design shall be submitted to the Project
Manager for Review. No physical Works shall commence on Site until the Project
Manager has given (or is deemed to have given) a Notice of No-objection to the
sign board design and until the sign board(s) have been properly installed in the
agreed-upon location(s) at the Site.”

GCC 23.1

The following shall be designed by the Contractor: As indicated in the scope of
works

GCC 26.1

The Site Possession Date(s) shall be: On the date of commencement of work

GCC 29.1

Appointing Authority for the Adjudicator: Chairman, Institute of Engineers
(India), Assam State Centre

GCC 30.3

The Adjudicator shall be paid by the hour at the rate of: Rs. 2,000.00/- (Rupees
Two Thousand only)

The reimbursable expenses are:

1. Reasonable Travel expenses

2. Reasonable Accommodation costs

3. Meals and refreshments during work-related activities.

GCC 30.4

Institution whose arbitration procedures shall be used: [select from below]

(a) Contracts with foreign contractors:
International arbitration shall be conducted in accordance with the rules of
UNCITRAL. If no rules have been specified, then Rules of the Singapore

International Arbitration Centre (SIAC) shall apply.
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Arbitration shall be administered by Singapore International Arbitration
Centre (SIAC). If no institution has been specified, then SIAC shall be the
institution to administer the arbitration.
The place of arbitration shall be: Singapore.

(b) Contracts with domestic contractors:

Arbitration shall be conducted in accordance with the laws of the Employer's
country.

GCC 34.1

The following is added after the last paragraph:

The Contractor shall provide protection and assistance as necessary to ensure
non-discrimination and equal opportunity, including for specific groups such as
women, people with disabilities, Indigenous Peoples, and/or ethnic minorities,
migrant workers, and children (of working age in accordance with Sub-Clause
32.1 [Child Labor]).

GCC 34.2

The following sentence shall apply:

Respectful Work Environment

The Contractor shall ensure that its employees and Subcontractors observe the
highest ethical standards and refrain from any form of bullying, discrimination,
misconduct and harassment, including sexual harassment and shall, at all times,
behave in a manner that creates an environment free of unethical behavior,
bullying, misconduct and harassment, including sexual harassment. The
Contractor shall take appropriate action against any employees or Subcontractors,
including suspension or termination of employment or sub-contract, if any form
of unethical or inappropriate behavior is identified.

The Contractor shall conduct training programs for its employees and
Subcontractors to raise awareness on and prevent any form of bullying,
discrimination, misconduct and harassment including sexual harassment, and to
promote a respectful work environment. The Contractor shall keep an up to date
record of its employees and Subcontractors who have attended and completed
such training programs and provide such records to the Employer or the Project

Manager at their first written request.

B. Time Control

GCC 35.1 The Contractor shall submit for approval a Program for the Works within 14 days
from the date of the Letter of Acceptance.
GCC 35.3 The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is Rs 1
(One) Lakh only

C. Quality Control

GCC 43.1

The Defects Liability Period is: 365 days

128




Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure

Without Prequalification, for projects without MPC and with SPS

D. Cost Control

New GCC
50.5

The following is added at the end of Sub-Clause 50.4:

The Contractor is required to submit an assessment of the Contractor’s compliance
with requirements assessed and/or measured based on the KPIs (if applicable).

If the Contractor fails to meet any requirements assessed using the Key
Performance Indicators (KPI) set out in Part B — Performance Damages and/or Part
C - Bonuses, of the Particular Conditions, if applicable, as determined by the
Project Manager, necessary adjustments to the payments shall be made.

GCC 53.1

The currency of the Employer’s country is: Indian rupees (INR)

GCC 54.1

The Contract not subject to price adjustment in accordance with
GCC Clause 54, and the following information regarding coefficients do not apply.

The proportion of payments retained is 6% from each bill subject to the

GCC 55.1 maximum of 5% of final contract price.

GCC 56.1 | The liquidated damages for the whole of the Works are 0.05% per day.
The maximum amount of liquidated damages for the whole of the Works is
10% of the final Contract Price.

GCC 57.1 | Not applicable

GCC 58.1 | The Advance Payments shall be: 10% and shall be paid to the Contractor no later
than 15 days

GCC 58.3 | Repayment of the Advance Payments shall be: [insert percentage| from each
payment certificate. 15%

GCC 59.1 | The Performance Security amount is 5% percent of the Contract Price.

. Finishing the Contract
The date by which operating and maintenance manuals are required is 28 Days of
GCC72.1 |, . .
issue of certificate of completion of whole of work
The date by which “as built” drawings are required is 28 days of issue of
certificate of completion of whole of the work.
GCC 72.2 | The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required in GCC 72.1 is Rs.
2.00 Lakh (Rupees two lakh) only

GCC The maximum number of days is 365 Days
73.2(h)
GCC 75.1 | The percentage to apply to the value of the work not completed, representing the

Employer’s additional cost for completing the Works, is 20%
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Part A - Environmental, Health, and Safety (EHS)

Metrics for Progress Reports as per the EMP provided in the Vol.-2
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Section 9: Contract Forms

This section contains forms which will be used to execute the Contract or,, once completed,
will form part of the Contract, as applicable. The forms for Performance Security and
Advance Payment Security, when required, shall only be completed by the successful Bidder
after contract award.

Table of Forms

Notice of Intention for Award of Contract .........cocovuviiiiiiiiiiiiiiieeeae 132
Letter Of ACCEPTATICE .vuiniiieiiiei et e e e e e e e e e e aenaenes 133
Beneficial Ownership Disclosure FOrm........cooovviiiiiiiiiiiiiiiiieecer e 135
Contract AGreCIMEIIT. ... uiu ittt e 136
Performance SECUTILY .. ...uuiuiiiit ettt e e e e e 137
Advance Payment SECUTTLY ....c.ouuiuiiiiii e 138
Environmental, Health, and Safety Code of Conduct.............coeviiiiiiiiininiininnnne. 140
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Notice of Intention for Award of Contract20

[on letterhead paper of the Employer]
[date of notification]

To: [name of the Bidder]
Attention: [insert name of the Bidder’s authorized representative/
Address: [insert address of the Bidder’s authorized representative]

Telephone and/or Fax numbers: [insert telephone and/ or fax numbers of the Bidder’s authorized
representative/
Email Address: [insert email address of the Bidder’s authorized representative]

This is to notify you of our intention to award the contract [insert name of the contract and
identification number, as given in the Bid Data Sheet]. You have [insert number of days as
specified in ITB 44.1 of the BDS|] days from the date of this notification to (i) request for a
debriefing in relation to the evaluation of your Bid; and/or (ii) submit a bidding-related
complaint in relation to the intention for award of contract, in accordance with the procedures
specified in ITB 48.1.

The summary of the evaluation is as follows:

1. List of Bidders

Name of Bid Price as Read Out at
Bidder Opening Evaluated Bid Price

2. Reason/s Why Your Bid Was Unsuccessful

3. The Successful Bidder

Name of Bidder

Address

Accepted Contract Amount

Duration of Contract

Scope of the Contract Awarded
Amount Performance Security Required

Authorized Signature: .....c.cooiiiiiiiiiiii
Name and Title of Signatory: ......ccoviiiiiiriiiiii e
\E=R 0 (Sl o) 2V {51 s Loy 4 S PP

The Employer should send this notification simultaneously to each Bidder that submitted a bid. Notice of Intention
for Award of Contract shall only be included if standstill provision is applicable in accordance with ITB 44.1.

20 This form shall be used only if standstill period is applicable as per BDS 44
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Invitation to Finalization of the Draft Contract Before Notification of Award

[on letterhead paper of the Employer]

[date]

To: [Name and address of the bidder]
Subject:
Contract No. [please specify]

This is to notify you that your Bid dated [date| for execution of the [name of the contract and
identification number, as given in the Bid Data Sheet| is hereby found as the Most Advantageous
Bid by our Agency.

You are hereby invited to discussions to finalize the draft contract, through |...enter means of
discussions, such as in-person meetings, venue, or electronic correspondence....]. The discussions
on the finalization of the draft contract will include the topics given in the Attachment to this
Invitation.

Authorized Signature: .............ccooiiiiiiii
Name and Title of Signatory: ............cccoviiiiiiiiiiiiiinn...
Name of AGENCY: ..ooiiiiiiii e

Attachment: Topics to be discussed during finalization of the draft contract.

NOTE

The invitation to finalization of the draft contract provisions shall consider the following:

Finalization of draft contract can be made through in-person meetings or through correspondence, including electronic
means through authorized emails of the parties to the draft contract.

During the discussions for finalization of the draft contract, no substantial changes shall be made to the Bid of the Bidder,
scope of the Works, provisions of the Contract or any other aspects of the Bidding Documents, which would unfairly affect
the competitive position of other bidders.

Without prejudice to the above, discussions during finalization of the draft contract may include, if applicable, the following;
finalization of price adjustment indices, KPIs in relation to the Bid of the successful Bidder which have been evaluated under
Technical Bid, schedules of payment currencies, mobilization plan, construction seasons, and any other matters which need
clarification prior to issuance of Notification of Award.

Parties shall take into account that the finalization of the draft contract provisions is not a negotiation stage, but clarification
and finalization of various aspects within the Contract, before signing of the contract. At this stage, the Employer shall not
use this step to reject the Bid of the Bidder and move to the second ranked Bidder, or the successful Bidder shall not refuse
to sign the Contract based on any disagreements. If such circumstances arise, the Employer shall seek ADB’s no-objection
prior to declaring that a contract with the successful bidder cannot be signed.

13
Letter of Acceptance

[on letterhead paper of the Employer]
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[date]
To: [name and address of the contractor]

Subject: Contract No. [please specify|

This is to notify you that your Bid dated [date] for execution of the [name of the contract and
identification number, as given in the Bid Data Sheet | for the Accepted Contract Amount in
the equivalent of [amount in words and figures and name of currency| as corrected and
modified in accordance with the Instructions to Bidders, is hereby accepted by our Agency.
You are requested to furnish the Performance Security within 28 days in accordance with
the Conditions of Contract and any additional security required as a result of the evaluation
of your bid, using for that purpose the Performance Security Form included in Section 9
(Contract Forms) of the Bidding Document.

[Choose one of the following statements:]

We accept that [insert the name of adjudicator proposed by the bidder| be appointed as the

Adjudicator.

[or]

We do not accept that [insert the name of the adjudicator proposed by the bidder| be
appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to
[insert name of the appointing authority|, the Appointing Authority, we are hereby
requesting such Authority to appoint the Adjudicator in accordance with GCC 29.1.

Authorized SiNatUure: .......co.ioiiiiiii et

Name and Title of SigNatory: ....c..veeiiiiiii e

NAIE Of AGEIICY . teuitiititit ettt e et et e et et e et et et e e et eaneanas

Attachment: Draft Contract
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Beneficial Ownership Disclosure Form (Not applicable)
by the Bidder. The power of attorney shall be attached with the Bid Schedules.

NOTE

NOTE TO BIDDERS:
This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder. In case of joint venture,
the Bidder must submit a separate Form for each member. The beneficial ownership information to be submitted in this
Form shall be current as of the date of its submission.
For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately owns or controls the
Bidder by meeting one or more of the following conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of
the Bidder.

13
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Contract Agreement

THIS AGREEMENT made the [date| day of [month|, [year], between [name of the Employer]
(hereinafter “the Employer”), of the one part, and [name of the contractor| (hereinafter “the
Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as [name of the contract| should be
executed by the Contractor, and has accepted a Bid by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Contract Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement. This Contract Agreement shall be interpreted in the following order of
priority and shall prevail over all other Contract documents.

(@) Letter of Acceptance,
b) Letter of Technical Bid,
c) Letter of Price Bid,

(

(

(d) Addenda Nos. [insert addenda number if OLny]21

(e) Particular Conditions of Contract, including attachments

() List of Eligible Countries that was specified in Section 5 of the bidding
document,

(@) General Conditions of Contract,

(h) Specifications,

() Drawings,

() Completed Activity Schedules or Bill of Quantities, and

(k) Environmental, Health, and Safety Code of Conduct for Contractor’s
Personnel,

() Environmental, Health, and Safety Management Plan (ESMP) and other
EHS assessment and management documents [list the documents here, if
applicable];

(m) any other documents shall be added here.22

3. In consideration of the payments to be made by the Employer to the Contractor as
indicated in this Agreement, the Contractor hereby covenants with the Employer to execute
the Works and to remedy defects therein in conformity in all respects with the provisions
of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Contract Agreement to be
executed in accordance with the laws of [name of the borrowing country| on the day, month,
and year indicated above.

Signed by Signed by

for and on behalf of the Employer for and on behalf the Contractor

in the presence of in the presence of

Witness, Name, Signature, Address, Date Witness, Name, Signature,

21 Information contained in the addenda and or addendum should preferably be included in the contract documents to avoid
potential ambiguities during contract implementation. If however, unavoidable priority should be decided depending on
the nature of information provided in the addenda/addendum.

22 Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1).
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Address, Date

Performance Security

[Bank’s name and address of issuing branch or officej?3

Beneficiary: ..... [Name and address of the Employer]
Date: .

Performance Guarantee INO.© i

We have been informed that [name of the contractor] (hereinafter called “the Contractor”)
has entered into Contract No. [reference number of the contract] dated [date] with you, for
the execution of [name of contract and brief description of works| (hereinafter called “the
Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

At the request of the Contractor, we [name of the bank]| hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of [name of the currency and amount
in words|?* [amount in figures| such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, upon receipt by us of your first demand
in writing accompanied by a written statement stating that the Contractor is in breach of
its obligation(s) under the Contract, without your needing to prove or to show grounds for
your demand or the sum specified therein.

This guarantee shall expire, no later than the [date| day of [month], [year],?> and any demand
for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revisions, ICC Publication No. 758, except that the supporting statement under Article
15(a) is hereby excluded.26

[Signature(s) and seal of bank (where appropriate)|

Note to Bidder

If the bank issuing performance security is located outside the Employer’s country,
it shall be counter-guaranteed or encashable by a bank in the Employer’s
country.

23 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

24 The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and
denominated either in the currency(ies) of the contract or in any freely convertible currency acceptable to the employer. If
the bank issuing the performance security is located outside the country of the Employer, it shall have a correspondent
financial institution located in the country of the Employer.

25 Insert the date 28 days after the expected defect liability period. The Employer should note that in the event of an extension
of the time for completion of the contract, the employer would need to request an extension of this guarantee from the
guarantor. Such request must be in writing and must be made prior to the expiration date established in the ggarantee. In
preparing this guarantee, the employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1
year], in response to the Employer’s written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

26 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that
subparagraph (ii) of Sub-article 20(a) is hereby excluded” as appropriate.
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Advance Payment Security

[Bank’s name and address of issuing branch or office]?”

Beneficiary: .....coveuiiiiiiiiiiiiiie e [Name and address of the employer]
Date: oo,

Advance Payment Guarantee NO.@ .o

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has
entered into Contract No. [reference number of the contract] dated [date] with you, for the
execution of [name of contract and brief description of works| (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum [name of the currency and amount in words|?8 [amount in figures| is to be
made against an advance payment guarantee.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [name of the currency and amount in
words|?® [amount in figures| upon receipt by us of your first demand in writing accompanied by
a written statement stating that the Contractor is in breach of its obligation under the Contract
because the Contractor:

(@) used the advance payment for purposes other than the costs of mobilization
and cash flow support in respect of the Works; or

(b) has failed to repay the advance payment when it has become due and
payable in accordance with the conditions of the Contract, specifying the amount
payable by the Contractor.

It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number
[contractor’s account number| at [name and address of the bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that eighty percent
(80%) of the Contract Price has been certified for payment, or on the [date] day of [month]|,
|[year],30 whichever is earlier. Consequently, any demand for payment under this guarantee
must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
excluded.3!

Signature(s) and seal of bank (where appropriate

Note to Bidder

27 Al italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
28 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the
currency(ies) of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the
employer.
2% The guarantor shall insert an amount representing the amount of the advance payment denominated either in the
currency(ies) of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the
employer.
30 Insert the expected expiration date of the time for completion. The employer should note that in the event of an extension
of the time for completion of the contract, the employer would need to request an extension of this guarantee from the
guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In
preparing this guarantee, the employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year],
in response to the Employer’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.”
31 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that
subparagraph (ii) of Sub-article 20(a) is hereby excluded” as appropriate.
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If the bank issuing advance payment security is located outside the Employer’s country,
it shall be counter-guaranteed or encashable by a bank in the Employer’s country.

13



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Environmental, Health, and Safety Code of Conduct

Environmental, Health, and Safety Code of Conduct for Contractor’s Personnel Form

NOTE TO EMPLOYER

The following minimum requirements shall not be modified. The Employer may add
additional requirements to address identified issues, informed by relevant environmental,
health, and safety assessment.

Delete this Box prior to issuance of the Bidding Document.

NOTE TO
BIDDER
The minimum content of the Environmental, Health, and Safety (EHS) Code of
Conduct form as set out by the Employer shall not be substantially modified.
However, the Bidder may add requirements as appropriate, including to take into account

Contract-specific issues/ risks.

The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid.

ENVIRONMENTAL, HEALTH, AND SAFETY
CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name
of Employer]| for [enter description of the Works]. These Works will be carried out at [enter the Site
and other locations where the Works will be carried out]. Our contract requires us to implement
measures to address environmental, health, and safety (EHS) risks related to the Works.

This EHS Code of Conduct is part of our measures to deal with environmental, health, and safety
risks related to the Works as contained in the Environmental, Health, and Safety Management
Plan (EHSMP) and other relevant project documents. It applies to all our staff, laborers, and
other employees at the Works Site or other places where the Works are being carried out. It also
applies to the personnel of each subcontractor and any other personnel assisting us in the
execution of the Works. All such persons are referred to as “Contractor’s Personnel” and are
subject to this EHS Code of Conduct.

This EHS Code of Conduct identifies the behavior that we require from all Contractor’s
Personnel.

Our workplace is an environment where unsafe, offensive, abusive, or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

1. carry out its duties competently and diligently;

2. comply with this EHS Code of Conduct and all applicable laws, regulations, and other
requirements, including requirements to protect the health, safety, and well-being of
other Contractor’s Personnel and any other person;

3. maintain a safe working environment, including by:

(a) ensuring that workplaces, machinery, equipment, and processes under each
person’s control are safe and without risk to health;

(b) wearing required personal protective equipment;

(c) using appropriate measures relating to chemical, physical, and biological substances

and agents; and (d) following applicable emergency operating procedures;
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4. report work situations that it believes are not safe or healthy and remove itself from a
work situation that it reasonably believes presents an imminent and serious danger to
its life or health;

5. treat other people with respect and not discriminate against specific groups such as
women, people with disabilities, migrant workers, or children;

report violations of this EHS Code of Conduct; and

7. not retaliate against any person who reports violations of this EHS Code of Conduct,
whether to us or the Employer, or who makes use of the grievance mechanism for
Contractor’s Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that it believes may represent a violation of this EHS Code of
Conduct, or that otherwise concerns it, it should raise the issue promptly. This can be done by
calling [insert number] to reach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be given
all due and appropriate consideration. We take seriously all reports of possible misconduct and
will investigate and take appropriate action. We will provide warm referrals to service providers
that may help support the person who experienced the alleged incident, as appropriate.

CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH, AND SAFETY CODE
OF CONDUCT

Any violation of this EHS Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination of the employment and/or engagement contract
and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:

I have received a copy of this EHS Code of Conduct written in a language that I comprehend. I
understand that if [ have any questions about this EHS Code of Conduct, I can contact [enter
name of Contractor’s contact person(s) with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Countersignature of authorized representative of the Contractor:

Signature:

14
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BILL OF QUANTITIES
ANNEXURE-1
Name of Work: Conservation, Restoration and Rejuvenation of Singra Beel of Dhubri District under Assam SWIFT Project

(TO BE FILLED UP ONLINE)

Total Rate Amount
Sl. No. Item Description Unit . inclusive of
Quantity (Rs.)
all Taxes

Weeds clearance :

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies,
Dalanies, Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy
areas dragging manually/ mechanically/ through machinery etc. with necessary ropes,
bamboos, chains and other debries devices etc. making patches, cutting into pieces with the
help of knifes/sickles/sews as necessary and depositing and stocking in the marginal areas
1 of the beels/tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps Sqm 17492.23
within a lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete
(pushing out the patches or pieces of vegetations may also be made through the connecting
channels with the river and burning the lifted vegetation after sunshine as and when
applicable).

i) Thin and floating water hyacinths and other aquatic weeds etc.

Weeds clearance :

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies,
Dalanies, Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy
areas dragging manually/ mechanically/ through machinery etc. with necessary ropes,
bamboos, chains and other debries devices etc. making patches, cutting into pieces with the
help of knifes/sickles/sews as necessary and depositing and stocking in the marginal areas
of the beels/tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps
within a lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete
(pushing out the patches or pieces of vegetations may also be made through the connecting
channels with the river and burning the lifted vegetation after sunshine as and when
applicable).

ii) Thick and floating water hyacinths and other aquatic weeds etc.

Sqm 10014.13
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Total 10 Amount
Sl. No. Item Description Unit . inclusive of
Quantity (Rs.)
all Taxes

Weeds clearance :

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies,
Dalanies, Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy
areas dragging manually/ mechanically/ through machinery etc. with necessary ropes,
bamboos, chains and other debries devices etc. making patches, cutting into pieces with the
help of knifes/sickles/sews as necessary and depositing and stocking in the marginal areas
3 of the beels/tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps Sgm 8835.27
within a lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete
(pushing out the patches or pieces of vegetations may also be made through the connecting
channels with the river and burning the lifted vegetation after sunshine as and when
applicable).

iii) Thick and floating Taranies,Dalanies, Pitanies and other marginal aquatic weeds
etc. upto a depth of 50 cm.

Weeds clearance :

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies,
Dalanies, Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy
areas dragging manually/ mechanically/ through machinery etc. with necessary ropes,
bamboos, chains and other debries devices etc. making patches, cutting into pieces with the
help of knifes/sickles/sews as necessary and depositing and stocking in the marginal areas
4 of the beels/tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps Sqm 632.79
within a lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete
(pushing out the patches or pieces of vegetations may also be made through the connecting
channels with the river and burning the lifted vegetation after sunshine as and when
applicable).

iv) Medium and floating Taranies,Dalanies, Pitanies and other marginal aquatic weeds
etc. upto a depth of 50 cm to 80 cm
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Total 10 Amount
Sl. No. Item Description Unit . inclusive of
Quantity (Rs.)
all Taxes

DE-SILTING & EXCAVATION:

Removal of unsuitable soil including excavation, loading and disposal upto 1000 m lead
from the beds of Beels/Tanks/ Ponds/ Swampy lands to the proper grade and slopes as
required and utilizing the soil in construction of embankment or repairing of existing
embankment on all sides, lifting in uniform layers not exceeding 20 cm thick (excluding
compaction), clearing light jungles and trees up to 50 cm girth from the site of work, dug
5 belling, profiling, ploughing or roughening or benching the seat, breaking clods up to 25 mm Cum 9130.00
cube ramming, removing roots and vegetation, dressing to the designed section complete as
directed.

All kind of soil.

The de-silted soil is utilised for construction peripheral bund, rearing tank bund and
Approach Road

TURFING:

Furnishing and laying of the live sods of perennial turf forming grass on embankment slope,
verges or other locations shownon the drawingor as directed by the Engineer including
preparation of ground, fetching of sods and watering as per Technical Specification Clause
309.

Sgm 7103.69

Hume pipe laying at Bund :

Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding
7 of granular material in single row including fixing collar with cement mortar 1:2 but Rm 20.00
excluding excavation, protection works, backfilling, concrete and masonry works in head
walls and parapets Clause 1106......... .NP3 HP...600 mm dia

EARTHWORK IN EXCAVATION:

Earthwork in excavation for structures as per drawing and technical specifications Clause
305.1 including setting out, construction of shoring and bracing, removal of stumps and
8 other deleterious material and disposal upto a lead of 50 m, dressing of sides and bottom Cum 123.67
and backfilling in trenches with excavated suitable material... (I) Ordinary soil.Upto 15.0m
Depth For HP Culvert
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Total Rate Amount
Sl. No. Item Description Unit Quantit inclusive of (Rs.)
Y | all Taxes ’
PLAIN/ REINFORCEMENT CONCRETE:
° Plain Cement Concrete M15 (1:3:6 nominal mix) in levelling course below open foundation of c 958
Head walls as per drawings & Technical Specification Clause 1109 um ’
BEDDING FOR PIPE:
10 Bedding for Pipe : Type B (First Class) Bedding..Laying (First Class) bedding on well Cum 18.10

compacted sand, moorum or approved granular material as per Clause 1105 (ii)Granular
material

LAYING OF HP PIPE:

Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding
of granular material in single row including fixing collar with cement mortar 1:2 but

11 excluding excavation, protection works, backfilling, concrete and masonry works in head Rm 7.50
walls and parapets Clause 1106. 1000 mm dia

LAYING OF HP PIPE:

Providing and Laying Reinforced Cement Concrete Pipe NP3 as per Design in Double Row
Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding
of granular material in double row including fixing collar with cement mortar 1:2 but
excluding excavation, protection works, backfilling, concrete and masonry works in head
walls and parapets as per Clause 1106.. 1000 mm dia

12 Rm 15.00

BRICK MASONRY WORK:

Head Wall: Foundation :-Brick masonry work in cement mortar in foundation complete
excluding pointing and plastering as per drawing and technical specifications Clauses
600,1202&1203 i. Brick masonry in 1:3 cement mortar

13 Cum 68.03

BRICK MASONRY WORK:

Head Wall: Substructure :-Brick masonry work in cement mortar in Substructure complete
excluding pointing and plastering as per drawing and technical specifications Clauses
600,12028&1203 i. Brick masonry in 1:3 cement mortar

14 Cum 38.44

PLASTERING WORK:
15 Plaste‘ring with Qement Mortar (1:4), 15 mm thick on brickwork in substructure as per Sqm 124.54
technical specification
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Total 10 Amount
Sl. No. Item Description Unit . inclusive of
Quantity (Rs.)
all Taxes

EARTH CAUSHIONING WORK:

Construction of subgrade and earthen shoulders with approved material obtained from
borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope
16 and compacted to meet requirement of Table 300.2 with lead upto 1000 m as per Technical Cum 34.57
Specification Clause 303.1.

(i) Private Land (for Earth Work in cushioning)

PROTECTION WORK:
17 Provi'd.ing.and laying of dry rubble flooring complete as per drawings and technical Cum 24.16
specifications Clause 1303.3

PROTECTION WORK:
18 Providing and laying filter material underneath pitching in slopes Cum 2.62

SITE CLEARANCE IN APPROACH ROAD :

Clearing and grubbing road land including uprooting wild vegetation, grass, bushes, shrubs,
saplings and trees of girth upto 300 mm, removal of stumps of such trees cut earlier and

19 disposal of unserviceable materials and stacking of serviceable material to be used or Hectare 0.03
auctioned, upto a lead of 1000 m including removal and disposal of top organic soil not
exceeding 150 mm in thickness as per Technical Specification Clause 201. By Manual
Means-, In area of non thorny jungle

CONSTRUCTION OF EMBANKMENT WITH MATERIAL OBTAINED FROM BORROW PITS:
Construction of embankment with approved material obtained from borrow pits with a lift
upto 1.5 m, transporting to site, spreading, grading to required slope and compacting to meet
20 requirement of Tables 300.1 and 300.2 with a lead upto 1000 m as per Technical
Specification Clause 301.5

(ii)Govt. Land

For Approach Road

Cum 114.21
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CONSTRUCTION OF SUBGRADE AND EARTHEN SHOULDERS:

Construction of subgrade and earthen shoulders with approved material obtained from
borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope
21 and compacted to meet requirement of Table 300.2 with lead upto 1000 m as per Technical Cum 26.45
Specification Clause 303.1.
(ii)Govt. Land

For Approach Road

GSB WORK:

Construction of granular sub-base by providing well graded material, spreading in uniform
layers with motor grader on prepared surface, mixing by mix in place method with rotavator
22 at OMC, and compacting with smooth wheel roller to achieve the desired density, complete as Cum 25.88
per Technical Specification Clause 401.By Mix in Place Method
(ii)For Grading II Material

For Approach Road

WBM WORK:

Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound
macadam specification including spreading in uniform thickness, hand packing, rolling with
smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and

23 brooming, stone screening to fill-up the interstices of coarse aggregate, watering and Cum 12.94
compacting to the required density Grading 3 as per Technical Specification Clause 405.
(A) By Manual Means.. Using stone screening Type-B 11.2 mm for Gr.III

For Approach Road

INTER LOCKING CONCRETE BLOCK PAVEMENT:

Providing and laying interlocking concrete block pavement with M40 grade grade of concrete
24 blocks having thickness 80mm as per technical specification clause 1504 complete including Sqm 187.50
carriage. Including Edge block/ Edge restraints.
For Approach Road

SITE DEVELOPMENT OF PARKING AREA : Excavating, supplying and filling of local earth
(including royalty) by mechanical transport upto a lead of Skm also including ramming and
watering of the earth in layers not exceeding 20 cm in trenches, plinth,sides of foundation
etc. complete.

25 Cum 900.00
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SITE DEVELOPMENT OF PARKING AREA (GSB): Construction of granular sub-base by
providing close graded Material conforming to specifications, mixing in a mechanical mix
plant at OMC, carriage of mixed material by tippers to work site, for all leads & lifts,

26 spreading in uniform layers of specified thickness with motor grader on prepared surface and Cum 9.00
compacting with vibratory power roller to achieve the desired density, complete as per
specifications and directions of Engineer-in-Charge. With material conforming to Grade-II
(size range 53 mm to 0.075 mm ) having CBR Value-25

SITE DEVELOPMENT OF PARKING AREA (WBM: GR - III): Laying, spreading and
compacting stone aggregate of specified sizes to WBM specifications in uniform thickness,
hand picking, rolling with 3 wheeled road/vibratory roller 8-10 tonne capacity in stages to
proper grade and camber, applying and brooming requisite type of screening / binding
material to fill up interstices of coarse aggregate, watering and compacting to the required
density .

27 Cum 4.50

SITE DEVELOPMENT OF PARKING AREA (ICBP): Providing and laying 60 mm thick faciory
made cement concrete interlocking paver block of M -30 grade made by block making

28 machine with strong vibratory compaction, of approved size, design & shape, laid in required Sgm 60.00
colour and pattern over and including S0mm thick compacted bed of coarse sand, filling the
joints with line sand etc. all complete as per the direction of Engineer-in-charge.

EARTHWORK IN EXCAVATION:

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in
foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including
dressing of sides and ramming of bottoms, for all lift, including getting out the excavated soil
and disposal of surplus excavated soil as directed, within a lead of 50 m. All kinds of soil. For
Community Hall, Fish Landing, Water Tank & Fencing Gate

29 Cum 411.27

EARTHWORK IN EXCAVATION:

Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means over
30 areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including getting Cum 6.55
out and disposal of excavated earth lead upto 50 m and lift upto 1.5 m, as directed by
Engineer-incharge. 2.6.1 All kinds of soil. Stagging Post in Community Hall
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ANTI-TERMITE TREATMENT :- Diluting and injecting chemical emulsion for POST-
CONSTRUCTIONAL anti-termite treatment (excluding the cost of chemical emulsion) : Along
31 external wall where the apron is not provided using chemical emulsion @ 7.5 litres / sqm of Rm 69.12

the vertical surface of the substructure to a depth of 300mm including excavation channel
along the wall & rodding etc. With Chlorpyriphos/ Lindane E.C. 20% with 1% concentration
For Community Hall

ANTI-TERMITE TREATMENT :- Diluting and injecting chemical emulsion for POST-
CONSTRUCTIONAL anti-termite treatment (excluding the cost of chemical emulsion) : Along
32 the external wall below concrete or masonry apron using chemical emulsion @ 2.25 litres per Rm 119.10
linear metre including drilling and plugging holes etc.: With Chlorpyriphos/ Lindane E.C.
20% with 1% concentration, For Fish Landing

Supplying chemical emulsion in sealed containers including delivery as specified.

Chlorpyriphos emulsifiable concentrate of 20% litre. For Community Hall, Fish Landing, Lit 231.68

33

EARTHWORK IN PLINTH FILLING :
34 Supplying and filling in plinth with sand under floors, including watering, ramming, Cum 225.15
consolidating and dressing complete. For Community Hall, Fish Landing,

Dry brick on edge flooring in required pattern with bricks of class designation 7.5 on a bed of
35 12 mm mud mortar, including filling joints with Jamuna sand, with common burnt clay non Sgm 1.21
modular bricks.. Stagging Footing. For Community Hall

PLAIN CEMENT CONCRETE (CAST -IN- SITU):

Providing and laying in position cement concrete of specified grade excluding the cost of
36 centering and shuttering - All work up to plinth level : 1:3:6 (1 Cement : 3 coarse sand (zone- Cum 10.24
IIT) derived from natural sources : 6 graded stone aggregate 20 mm nominal size derived from
natural sources) For Community Hall
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PLAIN CEMENT CONCRETE (CAST -IN- SITU):

Plain cement concrete Providing and laying in position cement concrete of specified grade
37 excluding the cost of centering and shuttering - All work up to plinth level : Cum 21.51
1:1%:3 (1 Cement: 1% coarse sand (zone-III) derived from natural sources : 3 graded stone
aggregate 20 mm nominal size derived from natural sources) For Fish Landing & Gate

PLAIN CEMENT CONCRETE (CAST -IN- SITU):

Plain cement concrete Providing and laying in position cement concrete of specified grade
38 excluding the cost of centering and shuttering - All work up to plinth level : Cum 2.20
1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from natural sources : 8 graded stone
aggregate 40 mm nominal size derived from natural sources) For septic Tank

Making soak pit 2.5 m diameter 3.0 metre deep with 45 x 45 cm dry brick honey comb shaft
with bricks and S.W. drain pipe 100 mm diameter, 1.8 m long complete as per standard
design. With common burnt clay F.P.S. (non modular) bricks of class designation 7.5. For
Community Hall, Fish Landing,

39 Each 1

SHUTTERING: Centering and shuttering including strutting, propping etc. and removal of
40 form work for : Foundations, footings, bases for columns...Footing. For Community Hall, Sgm 157.27
Fish Landing, Water Tank & Fencing Gate

SHUTTERING: Centering and shuttering including strutting, propping etc. and removal of
41 form for Lintels, beams, plinth beams, girders, bressumers and cantilevers . For Sgm 578.36
Community Hall, Fish Landing, Water Tank & Fencing Gate

SHUTTERING: Centering and shuttering including strutting, propping etc. and removal of
42 form work for : Columns, piers, abutments, pillars, posts and struts. For Community Hall, Sgm 260.40
Fish Landing, Water Tank & Fencing Gate
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STEEL REINFORCEMENT: Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete upto plinth level & above
plinth level. Thermo-Mechanically Treated bars of grade Fe-500D or more.. For Community
Hall, Fish Landing, Water Tank & Fencing Gate

43 Kg 12021.28

STEEL REINFORCEMENT: Steel reinforcement for R.C.C. work including straightening,
44 cutting, bending, placing in position and binding all complete upto plinth level & above Kg 584.41
plinth level.. Mild steel and Medium Tensile steel bars . For Septic Tank

Supplying at site Angle iron post & strut of required size including bottom to be split and
45 bent at right angle in opposite direction for 10cm length and drilling holes upto 10 mm dia. Kg 1509.17
etc. complete. For Fencing.

REINFORCED CEMENT CONCRETE (CAST -IN- SITU):

Providing and laying in position specified grade of reinforced cement concrete, excluding the
cost of centering, shuttering, finishing and reinforcement - All work up to plinth level :
1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived from natural sources : 3 graded stone
aggregate 20 mm nominal size de rived from natural sources). For Community Hall, Fish
Landing, Water Tank & Fencing Gate

46 Cum 87.06

REINFORCED CEMENT CONCRETE (CAST -IN- SITU):

Reinforced cement concrete work in walls (any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets, columns, pillars, piers, abutments, posts and
47 struts etc. above plinth level up to floor five level, excluding cost of centering, shuttering, Cum 16.12
finishing and reinforcement : 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from
natural sources : 3 graded stone aggregate 20 mm nominal size derived from natural
sources). For Fish Landing, Water Tank & Fencing Gate

REINFORCED CEMENT CONCRETE (CAST -IN- SITU):

Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 15°
landings, balconies, shelves, chajjas, lintels,bands, plain window sills, staircases and spiral
48 stair cases above plinth level up to floor five level, excluding the cost of centering, Cum 48.42
shuttering,finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III)
derived from natural sources : 3 graded stone aggregate 20 mm nominal size derived from
natural sources) . For Community Hall, Fish Landing
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BRICK WORK :
49 Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in Cum 4.80

foundation and plinth in: Cement mortar 1:4 (1 cement : 4 coarse sand). For Community
Hall

EXPOSED BRICK WALL :-

Brick work with common burnt clay selected F.P.S. (non modular) bricks of class designation
50 7.5 in exposed brick work including making horizontal and vertical grooves 10 mm wide 12 Cum 24.50
mm deep complete in cement mortar 1:6 (1 cement : 6 coarse sand). From ground level upto
plinth level. For Fish Landing,

DAMP PROOF COURSE (DPC):

Providing and laying damp-proof course 40mm thick with cement concrete 1:2:4 (1 cement :
2 coarse sand (zone-III) derived from natural sources : 4 graded stone aggregate 12.5mm
nominal size derived from natural sources) . For Community Hall, Fish Landing

51 Sqm 14.45

BRICK WORK :

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation
7.5 in superstructure above plinth level up to floor V level.Cement mortar 1:4 (1 cement :4
coarse sand). For Community Hall,

52 Sgm 55.15

BRICK WORK :

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation
7.5 in superstructure above plinth level up to floor V level.....Cement mortar 1:3 (1 cement :3
coarse sand). For Fish Landing,

53 Sqm 137.69

CEMENT PLASTER::
54 CEMENT PLASTER (IN COARSE SAND) 12 mm Cement Plaster of mix: 1:4 (1 cement: 4 Sgm 172.59
coarse sand) For Fish Landing, Gate
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CEMENT PLASTER::
55 CEMENT PLASTER (IN COARSE SAND) 15 mm Cement Plaster on rough side of single or half Sgm 121.57
brick wall of mix: 1:4 (1 cement: 4 coarse sand). For Fish Landing

CEMENT PLASTER::
56 15 mm cement plaster on rough side of single or half brick wall of mix: A) On rough side, 1:4 Sqm 43.17
(1 cement: 4 coarse sand) . For Community Hall,

CEMENT PLASTER::

57 12 mm cement plaster of mix : B) On fair side - 1:6 (1 cement: 6 fine sand) . For Sgm 76.80

Community Hall,
PAINTING:

58 Providing and applying white cement based putty of average thickness 1 mm, of approved Sqm 67.43
brand and manufacturer, over the plastered wall surface to prepare the surface even and ’
smooth complete. For Community Hall,

PAINTING:
Wall painting with premium acrylic emulsion paint of interior grade having VOC (Volatile

59 Organic Compound ) content less than 50 grams/litre of approved brand and manufacture, Sqm 61.65
including applying additional coats wherever required to achieve even shade and colour. For
Two Coat . For Community Hall,

PAINTING:

60 Wall painting with plastic emulsion paint of approved brand and manufacture to give an even Sgm 121.57

shade:.. - One or more coats on old work. . For Fish Landing, Gate
PAINTING:

Finishing walls with textured exterior paint of required shade : New work (Two or more coats
applied @ 3.28 Itr/ 10 sqm) over and including priming coat of exterior primer applied @
2.20kg/10 sqm . For Fish Landing,

61 Sgm 168.55




Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure Without Prequalification, for projects without MPC and with SPS

Sl. No.

Item Description

Unit

Total
Quantity

Rate

inclusive of

all Taxes

Amount
(Rs.)

62

TILES:

Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the
manufacturer) with water absorption less than 0.08% and conforming to IS:15622, of
approved brand & manufacturer, in all colours and shade, laid on 20 mm thick cement
mortar 1:4 (lcement: 4 coarse sand) jointing with grey cement slurry @3.3 kg/sqm including
grouting the joints with white cement and matching pigments etc. The tiles must be cut with
the zero chipping diamond cutter only. Laying of tiles will be done with the notch trowel,
plier, wedge, clips of required thickness, leveling system and rubber mallet for placing the
tiles gently and easily. Glazed vitrified floor tiles polished finish of size, Size of Tile 1200 x
1200 mm Floor Tiles. For Community Hall,

Sqm

99.28

63

TILES:

Providing and fixing Ist quality ceramic glazed wall tiles conforming tolS: 15622 (thickness to
be specified by the manufacturer), of approved make, in all colours, shades except burgundy,
bottle green, black of any size as approved by Engineer-in-Charge, in skirting, risers of steps
and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3coarse sand) and
jointing with grey cement slurry @ 3.3kg per sqm, including pointing in white cement mixed
with pigment of matching shade complete.. WALL TILES. For Community Hall, Fish
Landing

Sqm

77.94

64

TILES:

Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the
manufacturer) with water absorption less than 0.08% and conforming to IS:15622, of
approved brand & manufacturer, in all colours and shade, laid on 20 mm thick cement
mortar 1:4 (1 cement:4 coarse sand) jointing with grey cement slurry @3.3 kg/sqm including
grouting the joints with white cement and matching pigments etc. The tiles must be cut with
the zero chipping diamond cutter only . Laying of tiles will be done with the notch trowel,
plier, wedge, clips of required thickness, leveling system and rubber mallet for placing the
tiles gently and easily.

Glazed Vitrified tiles Matt/Antiskid finish of Size of Tile 600 x 600 mm sqm. For
Community Hall, Fish Landing

Sgm

82.89
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ALUMINIUM WINDOW /DOOR FRAME

Providing and fixing aluminium work for doors, windows, ventilators and partitions with
extruded built up standard tubular sections/ appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia
and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and sides
with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be smooth, rust
free, straight, mitred and jointed mechanically wherever required including cleat angle,
Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) : For shutters of doors, windows &
ventilators including providing and fixing hinges/ pivots and making provision for fixing of
fittings wherever required including the cost of EPDM rubber / neoprene gasket required
(Fittings shall be paid for separately) Powder coated aluminium (minimum thickness of
powder coating 60 micron). Window Fixed Frame. For Community Hall,

65 Kg 98.35

DOOR :

Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions
etc. with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings
and the directions of engineer-in-charge . (Cost of aluminium snap beading shall be paid in
basic item): With float glass panes of 5 mm thickness (weight not less than 12.50 kg/sqm)
For Community Hall,

66 Sqm 6.30

DOOR : Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part
I) non-decorative type, core of block board construction with frame of 1st class hard wood
and well matched commercial 3 ply veneering with vertical grains or cross bands and face
veneers on both

faces of shutters: 35 mm thick including ISI marked Stainless Steel butt hinges with
necessary screws. Main Door & Back Door For Community Hall,

67 Sqm 6.30
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UPVC Window :-

Providing and fixing factory made uPVC white colour sliding glazed window upto 1.50 m in
height dimension comprising of uPVC multi-chambered frame with in-built roller track and
sash extruded profiles duly reinforced with 1.60 + 0.2 mm thick galvanized mild steel section
made from roll forming process of required length (shape & size according to uPVC profile),
appropriate dimension of uPVC extruded glazing beads and uPVC extruded interlocks, EPDM
gasket, wool pile, zinc alloy (white powder coated) touch locks with hook, zinc alloy body with
single nylon rollers (weight bearing capacity to be 40 kg), G.I fasteners 100 x 8 mm size for
fixing frame to finished wall and necessary stainless steel screws etc. Profile of frame & sash
shall be mitred cut and fusion welded at all corners, including drilling of holes for fixing
hardware's and drainage of water etc. After fixing frame the gap between frame and adjacent
finished wall shall be filled with weather proof silicon sealent over backer rod of required size
and of approved quality, all complete as per approved drawing & direction of Engineer-in-
Charge. (Single / double glass panes, wire mesh and silicon sealent shall be paid separately).
Variation in profile dimension in higher side shall be accepted but no extra payment on this
account shall be made. Three track three panels sliding window with fly proof S.S

wire mesh (Two nos. glazed & one no. wire mesh panels)

made of (big series) frame 116 x 45 mm & sash 46 x 62 mm both having wall thickness of 2.3
* 0.2 mm and single glazing bead / double glazing bead of appropriate dimension. (Area of
window above 1.75 sqm). For Fish Landing,

68 Sqm 3.60

DOOR FITTINGS : Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic
69 coating not less than grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or Each 6
shade, with necessary screws etc. complete. 200x10 mm For Community Hall,

DOOR FITTINGS Providing and fixing aluminium handles, ISI marked, anodised (anodic
70 coating not less than grade AC 10 as per IS : 1868) transparent or dyed to required colour or Each )
shade, with necessary screws etc. complete : 100 mm . For Community Hall,

DOOR FITTINGS Providing and fixing aluminium sliding door bolts, ISI marked anodised
71 (anodic coating not less than grade AC 10 as per IS : 1868), transparent or dyed to required Each 2
colour or shade, with nuts and screws etc. complete : 300x16 mm . For Community Hall,
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PVC DOOR FRAME: Providing and fixing factory-made uPVC door frame made of uPVC
extruded sections having an overall dimension as below (tolerance+1mm), with wall thickness
2.0 mm (+ 0.2 mm), corners of the door frame to be Jointed with galvanized brackets and
72 stainless-steel screws, joints mitered and Plastic welded. The hinge side vertical of the frames Rm 735

reinforced by galvanized M.S. tube of size 19 X 19 mm and 1mm (+ 0.1 mm) wall thickness
and 3 nos. stainless steel hinges fixed to the frame complete as per manufacturer’s
specification and direction of Engineer in- chargeExtruded section profile size 42x50 mm .
For Fish Landing

PVC DOOR SHUTTER

Providing and fixing to existing door frames. 30 mm thick factory made Polyvinyl Chloride
(PVC) door shutter made of styles and rails of a uPVC hollow section of size 60x30 mm and
wall thickness 2 mm (* 0.2 mm), with inbuilt decorative moulding edging on one side. The
styles and rails mitred and joint at the corners by means of M.S. galvanised/ plastic brackets
of size 75x220 mm having wall thickness 1.0 mm and stainless steel screws. The styles of the
shutter reinforced by inserting galvanised M.S. tube of size 25x20 mm and 1 mm (* 0.1 mm)
73 wall thickness. The lock rail made up of 'H' section, a uPVC hollow section of size 100x30 Sgm 8.37
mm and 2 mm (+ 0.2 mm) wall thickness fixed to the shutter stles by means of plastic/
galvanised M.S. 'U' cleats. The shutter frame filled with a uPVC multi-chambered single panel
of size not less than 620 mm, having over all thickness of 20 mm and 1 mm (* 0.1 mm) wall
thickness . The panels filled vertically and tie bar at two places by inserting horizontally 6
mm galvanised M.S. rod and fastened with nuts and washers, complete as per
manufacturer's specification and direction of Engineer-in-charge. For Community Hall,
Fish Landing

PAINTING WORK

Providing and applying white cement based putty of average thickness 1 mm, of approved
brand and manufacturer, over the plastered wall surface to prepare the surface even and
smooth complete. For Community Hall, Fish Landing

74 Sqm 121.57
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ROOFING SHEET : Providing & fixing at all heights, levels and locations Mill finish
Aluminium alloy roofing sheets of alloy IS designation 31500, temper Hx8 conforming to IS
737 and dimensions as per IS code 2676 with characteristics of good formability and
corrosion resistance. The profile sheets shall be fixed to truss members in slope or required
pitch or curvature with Hex cap headed self drilling/tapping Stainless steel screws M6, 50
mm long with 3 mm EPDM seal washer etc. all inclusive of labour, scaffolding, T&P and
sundries etc. complete as per directions of the Engineer-In-Charge. (Cost of truss/frame
work shall be paid separately).

0.56 mm, Aluminium troughed profile with center to center pitch of 200 mm, depth of 32
mm, overall profile width1092 mm, cover width 1000mm. For Community Hall

75 Sqm 162.24

RIDGE SHEET : Providing and fixing Ridge accessories (500-600mm) total coated thickness,
Zinc coating 120 grams per sqm as per [S:277, in 240 mpa steel grade, 5-7 microns epoxy
primer on both side of the sheet and polyester top coat 15-18 microns using self drilling/ self
tapping screws complete. Ridges plain(500mm). . For Community Hall

76 Rm 5.57

BARGE BOARD: Providing and fixing Ridge accessories (500-600mm) total coated thickness,
Zinc coating 120 grams per sqm as per [S:277, in 240 mpa steel grade, 5-7 microns epoxy
primer on both side of the sheet and polyester top coat 15-18 microns using self drilling/ self
tapping screws complete.. Barge board (300 mm) . For Community Hall

77 Rm 5.57

RIDGE SHEET : Providing and fixing of Pre-coated colour or mill finish Aluminium Roofing
Accessories in 0.71 mm thickness ,Alloy 31500 (IS designation) [Aluminium Alloy (AA) 3004
(ISO designation)] For color, coating shall be 5-7 microns epoxy primer on both sides of the
sheet and polyester top coat 15-18 microns, using self drilling/tapping SS screws of size 6 x
SOmm with 3mm thick EPDM seal and SS plain washer complete : Precoated/mill finish
aluminium Ridges plain (500- 600mm) . For Fish Landing

78 Rm 11.85
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FALSE CEILING:

Providing and fixing false ceiling at all height including providing and fixing of frame work
made of special sections, power pressed from M.S. sheets and galvanized with zinc coating of
120 gms/sqgm (both side inclusive) as per IS : 277 and consisting of angle cleats of size 25
mm wide x 1.6 mm thick with flanges of 27 mm and 37mm, at 1200 mm centre to centre,
one flange fixed to the ceiling with dash fastener 12.5 mm dia x 50mm long with 6mm dia
bolts, other flange of cleat fixed to the angle hangers of 25x10x0.50 mm of required length
with nuts & bolts of required size and other end of angle hanger fixed with intermediate G.I.
channels 45x15x0.9 mm running at the spacing of 1200 mm centre to centre, to which the
ceiling section 0.5 mm thick bottom wedge of 80 mm with tapered flanges of 26 mm each
having lips of 10.5 mm, at 450 mm centre to centre, shall be fixed in a direction
perpendicular to G.I. intermediate channel with connecting clips made out of 2.64 mm dia x
230 mm long G.I. wire at every junction, including fixing perimeter channels 0.5 mm thick
27 mm high having flanges of 20 mm and 30 mm long, the perimeter of ceiling fixed to
wall/partition with the help of rawl plugs at 450 mm centre, with 25mm long dry wall screws
@ 230 mm interval, including fixing of gypsum board to ceiling section and perimeter
channel with the help of dry wall screws of size 3.5 x 25 mm at 230 mm c/c, including
jointing and finishing to a flush finish of tapered and square edges of the board with
recommended jointing compound , jointing tapes , finishing with jointing compound in 3
layers covering upto 150 mm on both sides of joint and two coats of primer suitable for
board, all as per manufacturer's specification and also including the cost of making openings
for light fittings, grills, diffusers, cutouts made with frame of perimeter channels suitably
fixed, all complete as per drawings, specification and direction of the Engineer in Charge but
excluding the cost of painting with : 12.5 mm thick tapered edge gypsum plain board celling
conforming to IS: 2095- (Part I) :2011 (Board with BIS certification marks) sqm 1145.955.
For Community Hall

79 Sgm 105.86

RAILING Structural steel work in single section, fixed with or without connecting
plate, including cutting, hoisting, fixing in position and applying a priming coat of
approved steel primer all complete. Side Rail (MS Rectangular Steel Hollow Section
Size-40mmX20mmX2mm) . For Community Hall

80 Kg 189.00
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TRUSS Steel work in built up tubular (round, square or rectangular hollow tubes etc.)
trusses etc., including cutting, hoisting, fixing in position and applying a priming coat of
approved steel primer, including welding and bolted with special shaped washers etc.
complete. Hot finished welded type tubes . For Community Hall

81 Kg 1224.88

TRUSS Structural steel work riveted, bolted or welded in built up sections, trusses and
82 framed work, including cutting, hoisting, fixing in position and applying a priming coat of Kg 123.47
approved steel primer all complete.. For Community Hall

Steel truss :- Steel work in built up tubular (round, square or rectangular hollow tubes etc.)
trusses etc., including cutting, hoisting, fixing in position and applying a priming coat of

83 approved steel primer, including welding and bolted with special shaped washers etc. Kg 3173.83
complete. Hot finished seamless type tubes . For Fish Landing & Water Tank
84 Providing and fixing bolts including nuts and washers complete.. For Fish Landing & Kg 11.28

Water Tank

Providing and fixing hand rail of approved size by welding etc. to steel ladder railing,
85 balcony railing, staircase railing and similar works, including applying priming coat of Kg 55.20
approved steel primer. .Angle Section ISA 50x50x3. For Water Tank

Roofing sheet :- Providing & fixing at all heights, levels and locations colour finish
Aluminium alloy roofing sheets of alloy IS designation 31500, temper Hx8 conforming to IS
737 and dimensions as per IS code 2676 with characteristics of good formability and
corrosion resistance. The profile sheets shall be fixed to truss members in slope or required
pitch or curvature with Hex cap headed self drilling/tapping Stainless steel screws M6, 50
mm long with 3 mm EPDM seal washer etc. all inclusive of labour, scaffolding, T&P and
sundries etc. complete as per directions of the Engineer-In-Charge. (Cost of truss/frame
work shall be paid separately). 0.56 mm, Aluminium troughed profile with center to center
pitch of 200 mm, depth of 32 mm, overall profile width1092 mm, cover width 1000mm. For
Fish Landing

86 Sqm 101.91
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EPOXY STEEL PAINT :- Finishing with Epoxy paint (two or more coats) at all locations

prepared and applied as per manufacturer's specifications including appropriate priming

coat, preparation of surface, etc. complete. On steel work. For Community Hall & Fish
Landing

87 Sqm 142.86

ROLLING SHUTTERS : Supplying and fixing rolling shutters of approved make, made of
required size M.S. laths, interlocked together through their entire length and jointed together
at the end by end locks, mounted on specially designed pipe shaft with brackets, side guides
and arrangements for inside and outside locking with push and pull operation complete,
including the cost of providing and fixing necessary 27.5 cm long wire springs manufactured
from high tensile steel wire of adequate strength conforming to IS: 4454 - part 1 and M.S. top
cover of required thickness for rolling shutters.... 80x1.20 mm M.S. laths with 1.20 mm
thick top cover. For Fish Landing

88 Sqm 17.64

89 Providing and fixing ball bearing for rolling shutters. For Fish Landing Each 4

Ramp Railing :- Providing and fixing hand rail of approved size by welding etc. to steel
90 ladder railing, balcony railing, staircase railing and similar works, including applying priming Kg 261.03
coat of approved steel primer.G.I. pipes 50mm dia. For Fish Landing

Drain Cover Slab :-Providing and placing in position 100 mm thick factory made machine
batched & machine mixed Precast RCC Rectangular Covers on drains of footpath of various
sizes, of M-25 grade cement concrete for RCC work, including cost of centering, shuttering,
reinforcement of 8 mm dia TMT bars of Fe 500 grade @ maximum 100mm c/c on both ways ,
91 neat cement punning on finished surface, properly encased on all edges with 1.6 mm thick , Sgm 7.21
100 mm wide MS sheet duly painted over priming coat , reinforcement to be welded at edges
with MS sheet and providing 2 Nos. 12 mm dia bar for hooks etc i/c cost of cartage, all leads
& lift, handling at site etc. all complete as per direction of Engineer-in-Charge. For Fish
Landing

CEMENT PLASTER (IN FINE SAND): 15 mm cement plaster on the rough side of single or

92 half brick wall of mix .1:4 (1 cement: 4 fine sand). For Septic tank

Sgm 23.60

MANHOLE COVER : Providing and fixing in position pre-cast R.C.C. manhole cover and
93 frame of required shape and approved quality. Circular shape 450 mm internal diameter. Each 1
For Septic tank
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WATER PROOFING : Providing and laying water proofing treatment in sunken portion of
WCs, bathroom etc., by applying cement slurry mixed with water proofing cement compound
consisting of applying : (a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water
94 proofing cement compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for 4 Sgm 23.60
hours. (b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with water proofing
cement compound @ 0.126 kg/sqm. This layer will be allowed to air cure for 4 hours followed
with water curing for 48 hours. For Septic tank

PCC :- Plain cement concrete 1:2:4 (1 cement : 2 coarse sand (zone-III) derived from natural
95 sources : 4 graded stone aggregate 20 mm nominal size derived from natural sources). For Cum 0.27
Chainlink fench

CHAINLINK FENCH : Providing and fixing G.I. chain link fabric fencing of required width
in mesh size 50x50 mm including strengthening with 2 mm dia wire or nuts, bolts and
washers as required complete as per the direction of Engineer-in-charge. Made of G.I. wire of
dia 4 mm. For Chainlink fench

96 Sqm 232.80

STEEL GATE : Providing and fixing hand rail of approved size by welding etc. to steel ladder
97 railing, balcony railing, staircase railing and similar works, including applying priming coat Kg 127.42
of approved steel primer............ M.S. tube. For Chainlink fench Gate

STONE TILE WORK : Stone tile work for wall lining upto 10 m height with special adhesive
over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse sand), including pointing in
white cement with an admixture of pigment to match the stone shade...8mm thick (mirror
polished and machine cut edge)..Granite stone of any colour and shade. For Entrance Gate

98 Sqm 16.20

WATER SUPPLY PIPES :- Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold-water supply, including all CPVC plain & brass
threaded fittings, including fixing the pipe with clamps at 1.00 m spacing. This includes
jointing of pipes & fittings with one step CPVC solvent cement and testing of joints complete
as per direction of Engineer in Charge. Internal work - Exposed on wall20 mm nominal dia
Pipes.. For Community Hall

99 Rm 40.00
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WATER SUPPLY PIPES :- Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold water supply including all CPVC plain & brass

100 | threaded fittings This includes jointing of pipes & fittings with one step CPVC solvent Rm 10.50
cement, trenching, refilling & testing of joints complete as per direction of Engineer in
Charge.. External work. 25 mm nominal dia Pipes. For Fish Landing

WATER SUPPLY PIPES :- Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold water supply, including all CPVC plain & brass
threaded fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of
pipes & fittings with one

step CPVC solvent cement and the cost of cutting chases and making good the same
including testing of joints complete as per direction of Engineer in Charge. Concealed work,
including cutting chases and making good the walls etc.... 15 mm nominal dia Pipes For
Fish Landing

101 Rm 12.40

WATER SUPPLY FITTINGS :- Providing and fixing PTMT bib cock of approved quality and
102 | colour... 15mm nominal bore, 86 mm long, weighing not less than 88 gms. For Fish Each 3
Landing

WATER SUPPLY FITTINGS :- Providing and fixing PTMT pillar cock of approved quality and
103 | colour..15 mm nominal bore, 107 mm long, weighing not less Each 3
than 110 gms. For Fish Landing

WATER SUPPLY FITTINGS :- Reducer for 22 mm X 15 mm outer Dia SS pipe of grade

104 1 316L as per IS 6911:2017 and conforming to EN-10312 standard. For Fish Landing Each 2

105 WATER SUPPLY FITTINGS :- Elbow 90° for 15 mm outer dia SS pipe of grade 316L as per Each 6
IS 6911:2017 and conforming to EN-10312 standard. For Fish Landing

106 WATER SUPPLY FITTINGS :- Equal Tee for 15 mm outer dia SS pipe of grade 316L as per Each 6

IS 6911:2017 and conforming to EN-10312 standard. For Fish Landing
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SANITARY FITTINGS : TRAPS ; Bottle trap 31mm single piece moulded with height of270
107 |™m, effective length of tail pipe 260 mm from the centre of the waste coupling, 77 mm Each 3

breadth with 25 mm minimum water seal, weighing not less than 260 gms For Community
Hall & Fish Landing

SANITARY FITTINGS : STOP COCK Providing and fixing C.P. brass stop cock (concealed)
108 | of standard design and of approved make conforming to IS:8931. Each 5
15 mm nominal bore For Community Hall

SANITARY FITTINGS : PILLER COCK Providing and fixing wash basin with C.I. brackets,
15 mm C.P. brass pillar taps, 32 mm C.P. brass waste of standard pattern, including

109 | painting of fittings and brackets, cutting and making good the walls wherever require: Each 3
White Vitreous China Wash basin size 630x450 mm

with a pair of 15 mm C.P. brass pillar taps For Community Hall

SANITARY FITTINGS : WC PAN Providing and fixing white vitreous china pedestal type
water closet (European type) with seat and lid, 10 litre low level white vitreous china flushing
cistern & C.P. flush bend with fittings & C.I. brackets, 40 mm flush bend, overflow

110 arrangement with specials of standard make and mosquito proof coupling of approved Each 2
municipal design complete, including painting of fittings and brackets, cutting and making
good the walls and floors wherever required :

W.C. pan with ISI marked white solid plastic seat and lid For Community Hall

SANITARY FITTINGS : URINAL BASIN Providing and fixing white vitreous china flat back
or wall corner type lipped front urinal basin of 430x260x350 mm and 340x410x265 mm
sizes respectively with automatic flushing cistern with standard flush pipe and C.P. brass
spreaders with brass unions and G.I clamps complete, including painting of fittings and
brackets, cutting and making good the walls and floors wherever required : One urinal basin
with 5 litre white P.V.C. automatic flushing cistern For Community Hall

111 Each 2

SANITARY FITTINGS : Providing and fixing water closet squatting pan (Indian type W.C.
pan ) with 100 mm sand cast Iron P or S trap, 10 litre low level white P.V.C. flushing cistern,
112 | including flush pipe, with manually controlled device (handle lever) conforming to IS : 7231, Each 2
with all fittings and fixtures complete, including cutting and making good the walls and
floors wherever required.White Vitreous china Orissa pattern W.C. pan of size 580x440 mm
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with integral type foot rests For Fish Landing
SANITARY FITTINGS : Providing, laying and jointing glazed stoneware pipes class SP-1
113 | with stiff mixture of cement mortar in the proportion of 1:1 (1 cement : 1 fine sand) including Metre 22.00

testing of joints etc. complete : :.....100 mm diameter For Fish Landing

SANITARY FITTINGS : Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse
sand : 10 graded stone aggregate 40 mm nominal size) up to haunches of S.W. pipes

114 including bed concrete as per standard Metre 22.00
design : :.....100 mm diameter S.W. pipe For Fish Landing
SANITARY FITTINGS : Providing and fixing wash basin with C.I. brackets, 15 mm PTMT
pillar cock, 32 mm PTMT waste coupling of standard pattern, including painting of fittings

115 | and brackets, cutting and making good the walls wherever required. White Vitreous China Each 2
Flat back wash basin size 550x400 mm with single 15 mm PTMT pillar cock. For Fish
Landing

SANITARY FITTINGS : Providing and fixing white vitreous china pedestal for wash basin
116 | completely recessed at the back for the reception of pipes and Each 2
fittings. For Fish Landing

SANITARY FITTINGS : Providing and fixing PTMT Waste Coupling for wash basin and
117 | sink, of approved quality and colour. Waste coupling 31 mm dia of 79 mm length and Each 2
62mm breadth weighing not less than 45 gms For Fish Landing

SANITARY FITTINGS : Providing and fixing PTMT liquid soap container 109 mm wide, 125
mm high and 112 mm distance from wall of standard shape with bracket of the same
materials with snap fittings of approved quality and colour, weighing not less than 105 gms..
For Fish Landing

118 Each 2
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SANITARY FITTINGS : Providing and fixing PTMT towel ring trapezoidal shape 215 mm
119 long, 200 mm wide with minimum distances of 37 mm from wall face with concealed fittings Each 9
arrangement of approved quality and colour, weighing not less than 88 gms. For Fish
Landing
SANITARY FITTINGS : Providing and fixing PTMT towel rail complete with brackets fixed
120 to wooden cleats with CP brass screws with concealed fittings arrangement of approved Each 9

quality and colour. 450 mm long towel rail with total length of 495 mm, 78 mm wide and
effective height of 88 mm, weighing not less than 170 gms. For Fish Landing

SANITARY FITTINGS : Providing and fixing PTMT shelf 440 mm long, 124 mm width and
121 | 36mm height of approved quality and colour, weighing not less than Each 2
300 gms... For Fish Landing

SANITARY FITTINGS : Providing and fixing PTMT urinal cock of approved quality and
122 | colour. 15 mm nominal bore, 80 mm long, 42 mm high and 30mm wide with BSP female Each 2
threads weighing not less than 48gms. For Fish Landing

SANITARY FITTINGS : Providing and fixing G.I. inlet connection for flush pipe connecting

123 with W.C. pan. For Fish Landing Each 2

124 SANITARY FITTINGS : Providing and fixing P.V.C. waste pipe for sink or wash basin Each 9
including P.V.C. waste fittings complete. Flexible pipe.. 32 mm dia. For Fish Landing
SANITARY FITTINGS : Providing and fixing 100 mm sand cast Iron grating for gully trap.

125 . . Each 6
For Fish Landing

126 SANITARY FITTINGS : Providing and fixing soil, waste and vent pipes :100 mm dia...Sand Metre 37 60
cast iron S&S pipe as per IS: 1729. For Community Hall & Fish Landing ’

127 SANITARY FITTINGS : Providing and fixing plain bend of required degree... 100 mm Each 9
dia...Sand cast iron S&S as per IS - 1729. For Fish Landing

128 SANITARY FITTINGS : Providing and fixing collar :... 100 mm dia...Sand cast iron S&S as Each 9

per IS - 1729. For Fish Landing
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MIRROR Providing and fixing mirror of superior glass (of approved quality) and of required
shape and size with plastic moulded frame of approved make and shade with 6 mm thick
129 . Each 1
hard board backing :
Rectangular shape 1500x450 mm. For Community Hall & Fish Landing
130 SANITARY FITTINGS : Providing and fixing gun metal gate valve with C.I. wheel of Each 4
approved quality (screwed end) :20 mm nominal bore. For Community Hall
131 SANITARY FITTINGS : Providing and fixing ball valve (brass) of approved quality, High or Each 4
low pressure, with plastic floats complete :15 mm nominal bore. For Community Hall
SANITARY FITTINGS : Providing and fixing double equal junction of required degree with
132 access door, insertion rubber washer 3 mm thick, bolts and nuts complete : Each 8
17.41.1- 100x100x100x100 mm
17.41.1.1 Sand cast iron S&S as per IS - 1729
SANITARY FITTINGS : Modular Septic Tank of 5500 Ltrs Capacity, suitable for 10-12 PAX
133 . Each 1
For Community Hall
WATER TANK : Providing and placing on terrace (at all floor levels) polyethylene water
134 storage tank, IS : 12701 marked, with cover and suitable locking arrangement and making Liter 1000.00

necessary holes for inlet, outlet and overflow pipes but without fittings and the base support
for tank. For Community Hall

ELECTRICAL PART : Wiring for light point/ fan point/ exhaust fan point/ call bell point
with 1.5 sq.mm FRLS PVC insulated copper conductor single core cable in surface / recessed
135 medium class PVC conduit, with modular switch, modular plate, suitable GI box and Each 18.00
earthing the point with 1.5 sq.mm FRLS PVC insulated copper conductor single core cable
etc. as required. Group C. For Community Hall & Fish Landing

Wiring for light/ power plug with 2X4 sq. mm FRLS PVC insulated copper conductor single
core cable in surface/ recessed medium class PVC conduit alongwith 1 No 4 sq. mm FRLS
PVC insulated copper conductor single core cable for loop earthing as required.. For
Community Hall

136 Rm 40.00

Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC
137 | insulated copper conductor, single core cable in surface/ recessed medium class PVC Rm 40.00
conduit as required. 2 X 4 sq. mm + 1 X 4 sq. mm earth wire. For Community Hall
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Supplying and fixing suitable size GI box with modular plate and cover in front on surface or
in recess, including providing and fixing 3 pin 5/6 amps modular socket outlet and 5/6
138 . . . . . Rm 5.00
amps modular switch, connection etc. as required. (For light plugs to be used in non
residential buildings).. For Community Hall
139 Supplying and fixing PVC batten / angle holder including connections etc as required. For Each 12

Fish Landing

Supply, Installation, Testing and Commissioning of 1200 mm sweep, BEE 5 star rated,
ceiling fan with Brush Less Direct Current (BLDC) Motor, class of insulation: B, 3 nos.
blades, 30 cm long down rod, 2 nos. canopies, shackle kit, safety rope, copper winding,
Power Factor not less than 0.9, Service Value (CM/M /W) minimum 6.00, Air delivery
140 | minimum 210 Cum/Min, 350 RPM (tolerance as per IS : 374-2019), THD less than 10%, Each 12
remote or electronic regulator unit for speed control and all remaining accessories including
safety pin, nut bolts, washers, temperature rise=75 degree C (max.), insulation resistance
more than 2 mega ohm, suitable for 230 V, 50 Hz, single phase AC Supply, earthing etc.
complete as required. For Community Hall & Fish Landing

Supplying and fixing modular type 6/6 Amp one way switch on existing modular plate and
141 switch box including connections but excluding modular plate etc. as required. For Each 16
Community Hall & Fish Landing

Providing and fixing following rating and breaking capacity and pole MCCB with
142 | thermomagnetic release and terminal spreaders in existing cubicle panel board including Each 1
drilling holes in cubicle panel, making connections, etc. as required. For Community Hall

Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia including accessories, and providing
143 | masonry enclosure with cover plate having locking arrangement and watering pipe etc. with Each 2
charcoal/ coke and salt as required. For Community Hall

Supplying and fixing following modular switch/socket on the existing modular plate & switch
144 | box including connections but excluding modular plate etc. as required. 15/16 A switch. For Each 2
Community Hall

Supplying and fixing following modular switch/socket on the existing modular plate & switch
145 | box including connections but excluding modular plate etc. as required. 3 pin 5/6 A socket Each )
outlet. For Community Hall
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Supplying and fixing following modular switch/socket on the existing modular plate & switch
146 | box including connections but excluding modular plate etc. as required. 6 pin 15/16 A Each 2
socket outlet. For Community Hall

Supplying and fixing two-module stepped type electronic fan regulator on existing modular
147 | plate and switch box including connections but excluding modular plate etc. as required. For Each 2
Fish Landing

Installation of Exhaust Fan in the existing opening including making good the damage,

connection, Testing, commissioning etc required. Upto 450mm sweep. For Fish Landing Each 2

148

Supplying and fixing suitable size GI Box with modular plate and cover in front on surface or
149 | in recess, including providing and fixing 6 pin 5/6 amps & 15/16 amps modular socket Each 7
outlet and 15/16 amps modular switch, connection etc.. as required . For Fish Landing

Providing and fixing following capacity TP&N disconnector fuse switch unit inside the
150 | existing panel board with ISI marked HRC fuses including holes in cubicle panel, making Each 1
connections, etc. as required. 32 A TP&N. For Fish Landing

LED Batten light (System lumen efficacy 2120 <135 Im/Watt) Supplying, installation,
Testing & Commissioning of LED surface mounted Batten light of following body material
and construction as per IS : 10322 with driver (Replaceable) as per the requirement with
Driver efficiency >85%, Operating voltage AC 140-270 Volt, freq 50/60 hz, Operating temp
range - 15 deg to 40 deg centigrade, internal surge protection of 2.5 KV with Short & Open
circuit protection ,THD < 10% , P.F.20.95, IP20, CRI >80 , Flicker free (flicker should be
below 5 %), life time (LED,Driver & electrical circuitry), of minimum 50000 Burning Hours
with , 70% of initial Lumen maintained till life ends,CCT 3000°K / 4000°K / S700°K /6000°K
151 /6500°K (As per ANSI Bin), SDCM (Standard Deviation Color Matching) < 3, Maximum power Each 9
consumption should not more than the specified rating and Fixture shall be of relevant BIS
standard and trade mark certificate (T.C.). Manufactures Word Mark/ Name Engraved/
Embossing/ Screen printing on housing. OEM must have its own in house NABL lab setup
for all testing facilities for LED fixtures. complete in all respect i/c connections with 1.5 sq
mm FRLS, PVC insulated copper conductor single core cable and earthing etc. as required
with Minimum 5 year OEM warranty. System lumen efficacy 2120 <135 lm/Watt output .
LM79 & LM8O0 Test report from NABL lab for all testing required for LED fixtures as per BIS
shall be submitted. Shape size and CCT shall be as approved by Engineer-in-Charge as per
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requirement. (Thermal management: heat sink of aluminium housing such that LED junction
temperature shall not rise above 90°C).. CRCA Sheet Body (Thickness = 0.50 mm). 18- 22
watt For Community Hall

Supplying, installation, fitting & fixing, testing and commissioning of Electric driven 3-phase
(for SHP/ 7.5HP/10HP/12.5HP/15HP) / Single phase (for 1 HP / 2HP / 3 HP pump)
Centrifugal pump set of approved make with bronze impeller of suitable diameter with G.IL.
suction pipe, suction strainer, non-return valve, delivery piping up to sluice valve all
complete. The pump set should be coupled with electric motor drive of adequate power
suitable for operation at 230V / 415V, 50 Hz input power with DOL Starter /Star delta
Starter including Electric Control panel board enclosure made of MS Sheet duly painted with
Anti-corrosive paints complete, fitted with all electrical accessories i.e. Off-On Switch,
Voltmeter, Ammeter, Indicator light etc., Complete wiring from Panel Board to Main Line
152 | including supply of Aluminium Armoured Cable of adequate cross section, Earthing wire and Each 1
all necessary materials for the same, including cost of CC pump foundation with base plate
complete and other accessories and labour charge for installation of the pump etc. all
complete as specified and directed by the Department with One year warranty from the date
of commissioning and satisfactory testing against any manufacturing defect. [If any such
defect is found during the year from the date of installation and satisfactory testing, supplier
will have to rectify the defect at their cost and risk & if necessary replace the pump set.] Test
Certificate of Pump, Motor, Starter, Panel Board, etc. from the manufacturer shall have to be
submitted:

1 HP of pump (to be provided) Single Phase For Community Hall

Supply, Installation, Testing and Commissioning of SKW Off Grid Solar Power plant. For

153 Community Hall

Each 1

Pen Culture:

Construction of Pen Culture with Bamboo (1st Class) 85 mm - 100 mm dia, 4.5 m - 5.5 m
long, vertically placed at 2.00 m centre to centre driven 1.50 m below ground/bed level and
2.50 m above ground/bed level tied with Jati or Bethua bamboo S0mm to 100 mm dia and
6m long above groung level horizontally in two rows at 2.00 m apart, Fencing with split
bamboo kamis in horizontal direction at 300 mm c/c and vertical direction at 800 mm c/c
having tied with coconut fiber two poly twisted rope etc. manually with provision of hired
country boat (2 nos.), fitting and fixing of PEN culture Net 115 GSM HDPE mono shade, 45
ply Nylon, 210D, 24 mm mesh size net with boarder rope of 10 mm dia Polypropylene and tie
rope in every 2 meter intervals conforming to technical requirement of Textiles - Twisted

154 Rm 488.00
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Nylon Fish-Net Twines as per IS 4401-2006, complete as per drawings and technical
specifications as directed by Engineer in-charge.

Katal Fishing

Erection of Fish Agregating Device as Katal / Jeng Fishing circular structure at Beel/
Wetland covering 0.25 Ha water area with Bamboo Bholuka or Barua S5mm to 100mm dia
and 6m long vertical member placed at 3.00 m centre to centre, Jati or Bethua Bamboo
155 SOmm to 100 mm dia and 6m long tie horizontally with vertical members (Kamis)- one row Rm 360.00
and Inclined members (strut) to support each vertical member driven 2.00 m below the
ground/bed level and 3.50 m to 4.00 m above the ground/bed level tied with coconut fiber
two ply twisted rope etc. manually with provision of hired country boat complete as per
drawings and technical specifications as directed by Engineer in-charge.

Bamboo Partition structure

Construction of Bamboo Screening Structure by placing and arranging of whole Bamboo in
barricade type with Bamboo Bholuka or Barua 55mm to 100mm dia and 6m minimum in
length, vertically placed two rows in staggered manner at 2.50 m centre to centre, driven
2.00 m below ground/bed level and 4.00 m above ground/bed level tied with Jati or Bethua
bamboo 50mm to 100 mm dia and 6m long above groung level horizontally in two rows at
156 | convenient level having tied with coconut fiber two poly twisted rope etc. manually with Rm 180.00
provision of hired country boat (2 nos.), fitting and fixing of 72 ply HDPE 30mm kk mesh
size net with boarder rope of 32mm dia TUF PP IR 3 strand 220 mtr : 101 kg and tie rope in
every 2 meter intervals conforming to technical requirement of Textiles - Twisted Nylon Fish-
Net Twines as per IS 4401-2006, complete as per drawings and technical specifications as
directed by Engineer in-charge.
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SOLAR LAMP:

Supply, Installation, Testing and commissioning of a Complete solar street-lighting system,
including a 160Wp crystalline silicon solar photovoltaic module supplied with a compatible
module mounting structure, clamps, fasteners, and UV-resistant cable tails, with test
certification conforming to IEC 61215 (Edition II)/IS 14286 and IEC 61730 from a NABL or
IECQ accredited laboratory. The system shall incroporate a Lithium Iron Phosphate
(LiFePO4) battery of 12.8V nominal voltage and 42 Ah capacity, equipped with an integrated
Battery Management System (BMS) providing protections against over/under-voltage, over-
current, short-circuit, over-temperature, and ensuring cell balancing, duly certified to IEC
62133-2011 or the latest BIS standard by a BIS-recognized lab or MNRE-accredited test
centre. The MPPT charge controller, integrated with the luminaire and battery, shall operate
at 12.8 V noinal, have a maximum current rating of 6A/12 A/14 A as required and provide
automatic dusk-to-dawn operation, LIFEPO4 charging profiles, and full electronic protection.
The LED street-light luminaire shall be rated at 30W(+5%), with high-effciency optics, a
driver compatible with the MPPT output, and ingress protection of IP66 or higher, complying
with relevent BIS standards, The system shall be mounted on a 6m long 2.2mm thick
tubular hot-dip galvanized GI pole conforming to IS 1161 and IS 4736 complete with a
single-arm bracket, MMS, and light arm to hold the luminaire and PV module, along with all
necessary clamps and fasteners. The work shall include complte erection on a prepared
foundation, all wiring and interconnection, functional testing (dusk-to-dawn operation) in the
presence of the Engineer-in-Charge, and submission of as-built documentation. The
contractor shall also provide a Comprehensive Maintenance Contract (CMC) for a period of
five years from the date of commissioning covering preventive and breakdown maintenance,
replacement of defective parts, and maintenance of illuinataion levels as specified.

157 Nos 6

INFORMATION BOARD:

Providing and fixing of typical Citizens Information Board with Logo as per MORD
specifications and drawing. Two nos. 1.6mm thick MS sheet duly welded with Smm thick
steel plate on back on edges. The 4 nos. steel plate will be welded horizontally with 2 nos.
75mm x 75mm of 12 SWG sheet tubes posts duly embedded in cement concrete M-15 grade
158 | blocks of 600mm x 600mm x 750mm, 750mm below ground level. The 2 nos. steel plate will Nos 2
be welded vertically to 2 nos. 75mm x 75mm of 12 SWG sheet tubes posts duly welded to
vertical tubes. All M.S. will be stove enameled on both sides. Lettering and printing arrows,
border etc. will be painted with ready mixed synthetic enamel paint of superior quality in
required shade and coloue. All sections of framed posts and steel tube will be painted with
primer and two coats of epoxy paint as per drawing Clause 1701 and Annexure 1700.1
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BOUNDARY DEMARCATION PILLAR:

RCC Guard Post: Supplying, fitting and fixing RCC guard post 150cm long erected 75cm
above the ground and 75cm below the ground with M-15 grade (nominal mix1:2:4 with
broken stone aggregate upto 20mm size)of cement concrete and required reinforcement tied
159 | in position with annealed black wire including centering, moulding the top, curing including Nos 11
painting concrete surfaces in 23cm strips upto 0.75m from the top alternately in black and
white and having 2nos. reflective band of desired shade etc. complete as per design and as
directed. 30 cm dia. RCC guard post with reinforcement of 5Snos. 12mm dia TMT main steel
bars and 6mm TMT/ MS stirrups at 15cm c/c.

Boring::-- Boring/drilling bore well of required dia for casing/ strainer pipe, by suitable

method prescribed in IS: 2800 (part I), including collecting samples from different strata,
preparing and submitting strata chart/ bore log, including hire & running charges of all
160 | equipments, tools, plants & machineries required for the job, all complete as per direction of metre 50.00
Engineer-in-charge, upto 90 metre depth below ground level...All types of soil : 300 mm dia

For Bore Well

Casing Pipe:: Supplying, assembling, lowering and fixing in vertical position in bore well,
unplasticized PVC medium well casing (CM) pipe of required dia, conforming to IS: 12818,
161 including required hire and labour charges, fittings & accessories etc. all complete, for all metre 39.00
depths, as per direction of Engineer -in-charge........... 100 mm nominal size dia
For Bore Well

Screen (RMS) pipes:...Supplying, assembling, lowering and fixing in vertical position in bore
well unplasticized PVC medium well screen (RMS) pipes with ribs, conforming to IS: 12818,
including hire & labour charges, fittings & accessories etc. all complete, for all depths, as per
direction of Engineer-in-charge.....100 mm nominal size dia For Bore Well

162 metre 9.00

MS Pipe::---Supplying, assembling, lowering and fixing in vertical position in bore well, ERW
(Electric Resistance Welded) FE 410 mild steel screwed and socketed/plain ended casing
pipes of required dia, conforming to IS: 4270, of reputed & approved make, including painted
with outside surface with two coats of anticorrosive paint of approved brand and
manufacture, including required hire & labour charges, fittings & accessories, all complete,
for all depths, as per direction of Engineer-in-charge...... 150 mm nominal size dia having
minimum wall thickness 5.00 mm

For Bore Well

163 metre 3.00
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Development of tube well: Development of tube well in accordance with IS : 2800 (part I)
and [S:11189, to establish maximum rate of usable water yield without sand content (beyond
permissible limit), with required capacity air compressor, running the compressor for
required time till well is fully developed, measuring yield of well by "V" notch method or any
164 | other approved method, measuring static level & draw down etc. by step draw down method, Hrs 10.00
collecting water samples & getting tested in approved laboratory, i/c disinfection of tubewell,
all complete, including hire & labour charges of air compressor, tools & accessories etc.,

all as per requirement and direction of Engineer-in-charge.

For Bore Well

MS cap: Providing and fixing suitable size threaded mild steel cap or spot welded plate to
the top of bore well housing/ casing pipe, removable as per requirement, all complete for

165 borewell of:.............. 150 mm dia each 1
For Bore Well
Lowering of column pipe: Providing and fixing Chlorinated Polyvinyl Chloride (CPVC)
pipes,having thermal stability for hot & cold water supply including all CPVC plain & brass
threaded fittings This includes jointing of pipes & fittings with one step CPVC solvent
166 > . . L . . ) . metre 40.00
cement, trenching, refilling & testing of joints complete as per direction of Engineer in
Charge.......... 40 mm nominal dia Pipes
For Bore Well
Gravel packing in tubewell:....Gravel packing in tubewell construction in accordance with
IS: 4097,including providing gravel fine/ medium/ coarse, in required grading & sizes as per
167 . . . . . Cum 3.15
actual requirement, all complete as per direction of Engineer-in-charge.
For Bore Well
EMP:
168 Implementation & Monitoring of Environmental Management Plan (EMP) as the provisions in LS 1

the Bidding Document Vol-2, for which the estimated cost is Rs.1,15,000/=

Total Amount
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ENVIRONMENTAL MANAGEMENT PLAN

ANNEXURE-2

Introduction

The Environmental Management Plan (EMP) for Singra Beel Dhubri District, under the Assam
Sustainable Wetland and Fisheries Transformation Project (SWIFT), presents a comprehensive
framework of mitigation and monitoring measures aimed at safeguarding the beel ecosystem. It
defines clear timelines, roles, and responsibilities to ensure effective implementation by the project
proponent, contractors, and regulatory authorities. The EMP offers practical guidance to minimize
environmental impacts and promote sustainable management practices throughout the project
lifecycle. The Detailed Engineering Report (DER) for the site has also been reviewed, and appropriate
mitigation measures have been developed to address potential impacts on both the environment
and human health.

Objectives of Environmental Management Plan
The main objectives of this EMP are:

e formulate avoidance, mitigation and compensation measures for anticipated environmental
impacts during construction and operation, and ensure that environmentally sound,
sustainable and good practices are adopted;

e ensure compliance with Asian Development Bank’s applicable safeguard policies, and
regulatory requirements of Govt. of Assam and the Government of India;

o stipulate monitoring and institutional requirements for ensuring safeguard compliance; and

e Proposed subproject should be environmentally sustainable.

The EMP outlines a comprehensive set of mitigation, monitoring, and institutional measures
designed to avoid, minimize, and mitigate adverse environmental impacts while enhancing positive
outcomes of the Project. It also details the actions required to implement these measures effectively.
The key components of the EMP include:

e Mitigation of potentially environmental impacts;

e Environmental monitoring during project implementation and operation;

e Institutional capacity building and training;

e Implementation schedule and estimated environmental management costs; and

e Integration of the EMP with project planning, design, construction, and operation phases.

The implementation of mitigation measures will depend on the nature, timing, and severity of the
identified impacts. The implementation schedule is structured around a 12-month construction
phase, commencing from the start of construction activities. Table 1.1 in Volume 2 presents the
EMP showing the potential environmental impacts, corresponding mitigation measures, and the
responsible agencies for implementation and monitoring during the pre-construction, construction,
and operation and maintenance phases. Copy of the EMP must be available at all work sites
throughout project implementation. The EMP will be included in the bidding documents and
incorporated into the civil works contracts to ensure it is legally binding for all contractors. It will
be reviewed and updated during implementation, if necessary. Any non-compliance or deviation
from the EMP provisions will be treated as a violation of environmental safeguards obligations.
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Environmental Monitoring Plan (EMP)

Environmental monitoring (Table 1.2 in Volume 2)is a vital tool for effective environmental
management, as it provides the necessary data to support informed decision-making. To ensure
that the mitigation measures and Environmental Management Plan (EMP) are effectively
implemented during the construction and operation phases of the subproject, a well-designed and
consistently followed Environmental Monitoring Plan (EMoP) is essential.

The primary objectives of the environmental monitoring program are to:

o Assess the effectiveness of the mitigation measures outlined in the EMP;

o Evaluate the adequacy of the environmental assessment process;

e Recommend ongoing improvements to the environmental management approach based on
monitoring results and revise the EMP and monitoring strategies accordingly;

e Enhance environmental quality through proper and timely implementation of mitigation
measures; and

e Ensure compliance with applicable environmental regulations and community-related
commitments.

To determine the effectiveness of the environmental management program, regular monitoring of
key environmental parameters will be carried out. Three types of monitoring will be undertaken
under the EMP:

EMP Implementation Monitoring: To be carried out by the contractor during the construction
phase (for contractor-led components) and by the Beel Development Committee (BDC) during the
operations phase, as per the project design.

Environmental Quality Monitoring: To be undertaken by a contractor-appointed testing agency
or laboratory accredited by the National Accreditation Board for Testing and Calibration
Laboratories (NABL) and/or the Ministry of Environment, Forest and Climate Change (MoEFCC),
Government of India, as specified in the EMP.

EMP Compliance Monitoring: To assess whether the EMP measures are being properly
implemented by the contractor or the BDC, conducted by the Environmental Safeguard Officer of
the PMU and the Environmental Safeguards Coordinator (ESC) of the CPIU.

Table 1.2 in Voliume 2 presents the environmental monitoring program, specifying the type of
monitoring, parameters to be assessed, monitoring frequency, monitoring locations, and
responsible institutions for implementation and supervision during the pre-construction,
construction, and operation phases. Monitoring costs have been estimated based on experience
from similar projects in Assam and prevailing market rates.

Monitoring results will be compared against EMP requirements, site-specific management plans,
and applicable environmental performance standards. Any non-compliance will be highlighted in
the environmental monitoring reports. Contractual staff will assist the DoF in reviewing and
assessing both the internal monitoring results submitted by contractors and BDCs, and the
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outcomes of the external environmental quality monitoring to ensure alignment with defined
performance standards.

Performance Monitoring Indicators

Key physical, biological, and social components influencing the environment at subproject sites
serve as overarching performance indicators for evaluating environmental performance. In addition
to these broad indicators, specific environmental parameters have been selected for regular
monitoring due to their regulatory relevance, the existence of standardized assessment procedures,
and the availability of technical expertise, as outlined in the Environmental Monitoring Plan (EMoP).

These specific environmental parameters can be quantitatively measured over time and serve as
targeted performance indicators for monitoring subproject impacts, especially at critical locations.
The selected parameters include:

e Water quality, assessed against Surface Water Quality Standards (IS:2296 - Class B) and
the Wetland Health Report Card framework developed by the Ministry of Environment,
Forest and Climate Change (MoEFCC), Government of India, with supplementary
parameters from CIFRI guidelines to capture factors affecting fish health.

e Ambient air quality, monitored using CPCB’s National Ambient Air Quality Standards
(NAAQS) and WHO guidelines for PMz.s, PMio, CO, NOy, and SO..

e Ambient noise levels, measured in reference to CPCB Ambient Noise Standards and WHO
limits.

o Extent of water hyacinth removal (de-weeding) from beel areas.

e Volume of silt removed from peripheral areas, inlets, and outlets of beel.

e Increase in water availability during the lean season, indicating improved hydrology.

e Increase in fish production and rejuvenation of native fish species populations.

e Improved sanitation and solid waste management around beel areas, particularly at fish
landing sites, aggregation zones, and auction centers.

e Adoption of eco-friendly tourism practices, such as waste minimization, sustainable
infrastructure, and environmental education initiatives.

Compliance monitoring

EMP compliance monitoring involves the systematic assessment of the implementation progress
and effectiveness of the environmental mitigation measures outlined in the EMP. This evaluation
will be conducted regularly by the contractor and the CPIU. The PMU will compile and report the
status of EMP implementation, including contractor environmental performance and overall project
environmental compliance, through quarterly project progress reports and annual environmental
monitoring reports.

More details are furnished in the detailed EMP provided in the Vol.-2, which is an integral
part of the Bidding Document
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