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Assam Rural Infrastructure and Agricultural Services Society
(An Autonomous Body of the Govt. of Assam)

Project Coordination Unit (PCU) of the World Bank financed
Assam Agribusiness and Rural Transformation Project (APART)
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Tel: +91 361-2332125; email: spd@arias.in; website: www.arias.in
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he R.

Dated Guwabhati the |2, May 2020

CORRIGENDUM-3

r Pri I (RFP

. ARIASS /APART, 2

2nd March 2020.

With reference to the RFP Document No. ARIASS/APART/808/2019/53, dated 2nd March 2020 relating to hiring of the
Implementing Agency for “Assam Challenge Fund for Innovative Finance in Agriculture (ACFIFA) for supporting
innovative approaches to deliver financial services at scale for value chains under Assam Agribusiness and Rural
Transformation Project (APART)", the following Amendments are hereby issued:

Copy for information and needful by email to:
1. All concerned officials of the ARIAS Society .

2. Service

Provider

Agencies: (1) Ernst & Young; Email-

Section |Clause [Page |Original provision Amendment-3
ITC(at | 4.1 20 |NotApplicable As mentioned in Amendment-1.
Data
Sheet)
-Do- 124 19 |Proposals must remain valid for 120 calendar ~ [Proposals must remain valid for 120 calendar days
days after the proposal submission deadline i.e, [after the proposal submission deadline i.e., until: 25th
until: 30t July 2020 September 2020.
-Do- 179 22 |The Proposals must be submitted no later than: [The Proposals must be submitted no later than:
and Date: 3d April 2020 Date: 29th May 2020.
17.9 Time: 2.00 PM (IST) Time: 2,00 PM (IST)
-Do- 19.1 21 |The Proposals must be submitted no later than: [The Proposals must be submitted no later than:
Date: 34 April 2020 Date: 29th May 2020.
Time: 2.30 PM (IST) Time: 2.30 PM (IST)
-Do- 28.1 23 |Expected date and address for contract Expected date and address for contract negotiations:
negotiations: Date: 37 week of June 2020 Date: 2rd Week of August 2020.
-Do- 34.2 23 |Expected date for the commencement of the Expected date for the commencement of the Services:
Services: Date: 37d week of July 2020 in Assam  |Date: 2nd Week of September 2020 in Assam

Y

(Laya Madduri, IAS)
State Project Director, ARIAS Society

amit2.verma@in.ey.com ;

(2) KPMG; Email-

neelaybarman@kpmg.com ; (3) ICCSPL; Email- ssingha®@iccspl.com ; (4) NEDFi; Email- fsultana@nedfi.com |,
psonowal@nedficom ; (5)PwC; Email- nirvanjyotib.bhattacharjee@pwc.com ; (6) 1IE; Email: ankitakakati@yahoo.in ,

chayanika0@gmail.com , nilutpal6@yahoo.co.in ; (7) Intellecap Advisory; Email:

DELOITTE; Email: smukherji

deloitte.

shreejitborthakur@intellecap.net

i (8)

m . (9) aannapurna@tns.org, PGupta@tns.org ; (10) anands@sathguru.com (11)

SauravKumar@bdo.in (12) BFA, Email- pkapoor@bfaglobal.com ; (13) Basix India; Email- suneel.vemu@basixindia.com ;

(14) Srei Infrastructure Finance Limited, Email- c-atanu.biswas@srei.com , suman.

srei.com .




